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 STATE OF NORTH CAROLINA 

DEPARTMENT OF TRANSPORTATION 
 

 
 

DIVISION 03       DISTRICT  01  

CONTRACT PROPOSAL 
 

WBS ELEMENT NUMBER: 3.106711& 3.206711 

ROUTE:   Various Primary and Secondary Roads 

COUNTY:   Onslow 

DESCRIPTION: Surfacing, Resurfacing,Leveling  and Widening on Various Roads Upon Request 

BID OPENING:  December 19, 2013 

 
NOTICE: 

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF 

GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF 

NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING 

BOARD FOR CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE 

THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY 

THE LICENSING BOARD.  BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE 

LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR 

CONDITIONING AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE 

GENERAL STATUTES OF NORTH CAROLINA. 

 
 

________________________________________________________________________________________________________ 

NAME OF BIDDER      N.C. CONTRACTOR’S  LICENSE NUMBER 

 

_________________________________________________________________________________________________________ 

ADDRESS OF BIDDER 

 

RETURN BIDS TO: 

  

                                    North Carolina Department of Transportation 

   Lloyd Royall, PLS 

   Division 3 Engineer’s Office 

   5501 Barbados Blvd. 

   Castle Hayne, NC 28429 
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INSTRUCTIONS TO BIDDERS  
PLEASE READ ALL INSTRUCTIONS CAREFULLY  

BEFORE PREPARING AND SUBMITTING YOUR BID. 

 
All bids shall be prepared and submitted in accordance with the following requirements.  Failure to comply with any 

requirement shall cause the bid to be considered irregular and shall be grounds for rejection of the bid. 

 

1. The bid sheet furnished by NCDOT with the proposal shall be used and shall not be altered in any manner.  DO NOT 

SEPARATE THE BID SHEET FROM THE PROPOSAL! 

2. All entries on the bid sheet, including signatures, shall be written in ink. 

3. THE BIDDER SHALL SUBMIT A UNIT PRICE FOR EVERY ITEM ON THE BID FORM.  THE UNIT PRICES FOR THE 

VARIOUS CONTRACT ITEMS SHALL BE WRITTEN IN figures. 

4. An amount bid shall be entered on the bid sheet for every item.  The amount bid for each item shall be determined by 

multiplying each unit bid by the quantity for that item, and shall be written in figures in the "Amount Bid" column of the sheet. 

5. The total amount bid shall be written in figures in the proper place on the bid sheet.  The total amount shall be determined by 

adding the amounts bid for each item. 

6. Changes in any entry shall be made by marking through the entry in ink and making the correct entry adjacent thereto in ink.  A 

representative of the Bidder shall initial the change in ink. 

7. The bid shall be properly executed.  All bids shall show the following information: 

 a. Name of individual, firm, corporation, partnership, or joint venture submitting bid. 

 b. Name of individual or representative submitting bid and position or title. 

 c. Name, signature, and position or title of witness. 

 d. Federal Identification Number 

 e. Contractor's License Number if required 

 f.      No Bid Bonds Required 

 8. Bids submitted by corporations shall bear the seal of the corporation. 

 9. The bid shall not contain any unauthorized additions, deletions, or conditional bids. 

10. The bidder shall not add any provision reserving the right to accept or reject an award,  or to enter into a contract pursuant to an 

award. 

11. THE PROPOSAL WITH THE BID SHEET STILL ATTACHED SHALL BE PLACED IN A SEALED ENVELOPE 

AND SHALL HAVE BEEN DELIVERED TO AND RECEIVED IN THE  DIVISION 3 ENGINEER'S OFFICE AT                 

       5501 BARBADOS BLVD. CASTLE HAYNE, N.C.  28429  BY 2:00 PM  ON THURSDAY, DECEMBER 19, 2013. 

12. The sealed bid must display the following statement on the front of the sealed envelope: 

 

 QUOTATION  FOR WORK ORDER  3.106711 AND 3.206711 SURFACING, RESURFACING, 

LEVELING AND WIDENING ON VARIOUS ROADS UPON REQUEST TO BE OPENED AT 2:00 

PM THURSDAY, DECEMBER 19, 2013 

 

13. If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the outer envelope shall be addressed as 

follows: 

                                                       North Carolina Department of Transportation 

     Lloyd Royall, PLS 

     Division 3 Engineer’s Office 

     5501 Barbados Blvd. 

     Castle Hayne, NC 28429 

 
 

AWARD OF CONTRACT 

The award of the contract, if it be awarded, will be made to the lowest responsible Bidder in accordance 

with Section 102 (excluding 102-2 and 102-11) of the Standard Specifications for Roads and Structures 

2012.  The lowest responsible will be notified that his bid has been accepted and that he has been 

awarded the contract.  NCDOT reserves the right to reject all bids. 
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DIVISION CONTRACT 

General Standard Provisions  
 

 

GENERAL  
 

This contract is for Surfacing, Resurfacing, Leveling and Widening on Various Roads Upon Request in 

Onslow County.  All work and materials shall be in accordance with the provisions of the General Guidelines 

of this contract, the Project Special Provisions, the North Carolina Department of Transportation 2012 

Standard Specifications for Roads and Structures, the North Carolina Department of Transportation 2012 

Roadway Standards Drawings, and the current edition of the Manual of Uniform Traffic Control Devices 

(MUTCD). 
 

The Contractor shall keep himself fully informed of all Federal, State and local laws, ordinances, and 

regulations, and shall comply with the provisions of Section 107 of the Standard Specifications. 
 

 

CONTRACT TIME AND LIQUIDATED DAMAGES 
 
(7-20-99) (Rev. 12-18-07) 108 SP1 G04 

 

The date of availability for this contract is January 21, 2014 except that work in jurisdictional waters and 

wetlands shall not begin until a meeting between the DOT, Regulatory Agencies, and the Contractor is held as 

stipulated in the permits contained elsewhere in this proposal.  This delay in availability has been considered in 

determining the contract time for this project. 
 

The completion date for this contract is December 31, 2014. 
 

Except where otherwise provided by the contract, observation periods required by the contract will not be a 

part of the work to be completed by the completion date and/or intermediate contract times stated in the 

contract.  The acceptable completion of the observation periods that extend beyond the final completion date 

shall be a part of the work covered by the performance and payment bonds. 

 

The liquidated damages for this contract are $500.00(Five Hundred Dollars) per calendar day.  This is for 

normal requests and the response time for these requests is 30 days.  Any response longer than the 30 days is 

subject to the liquidated damages.  For emergency response the time is 3 days on Primary Routes and 7 days 

on Secondary Routes.  This would be a washout or blowout type situation and would require the emergency 

response. 

 

The contractor shall submit his bid for one year.  At the option of the Department, this contract may be 

extended for two (2) additional periods of one (1) year each (maximum (3) three years total). Each year shall 

have a limit of $2.5 million.  The unit bid prices will be increased by three percent (3%) for each one-year 

extension.  No other changes in the terms, conditions, etc. of this contract will be made when an extension to 

the contract is implemented.  The Engineer will notify the Contractor in writing by December 1 if the contract 

may be extended.  The Contractor must notify the Engineer in writing by December 15 of his acceptance or 

rejection of this offer.  Failure on the part of the Contractor to reply will be received as a rejection of contract 

extension.  Day and /or time restrictions may be required and will be per map if needed. 
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AUTHORITY OF THE ENGINEER 

 

The Engineer for this project shall be the Division Engineer, Division 03, Division of Highways, North 

Carolina Department of Transportation, acting directly or through his duly authorized representatives. 

The Engineer will decide all questions which may arise as to the quality and acceptability of work performed 

and as to the rate of progress of the work; all questions which may arise as to the interpretation of the contract; 

and all questions as to the acceptable fulfillment of the contract on the part of the Contractor.  His decision 

shall be final and he shall have executive authority to enforce and make effective such decisions and orders as 

the Contractor fail to carry out promptly. 

 

 

AVAILABILITY OF FUNDS - CONTRACT TERMINATION 

 

Payments on this contract are subject to availability of funds as allocated by the General Assembly.  If the 

General Assembly fails to allocate adequate funds, the Department reserves the right to terminate this contract. 

 

In the event of termination, the Contractor shall be given a written notice of termination at least 60 days before 

completion of scheduled work for which funds are available.  In the event of termination, the Contractor shall 

be paid for the work already performed in accordance with the contract specifications. 

 

 

BANKRUPTCY 

 

The Department of Transportation, at its option, may terminate the contract upon filing by the Contractor of 

any petition for protection under the provisions of the Federal Bankruptcy Act. 

 

 

BIDS 

 

In accordance with GS 136-28.1(b), if the total bid amount of the contract exceeds $2,500,000, the bid 

will not be considered for award. 
 

 

CLAIMS FOR ADDITIONAL COMPENSATION OR EXTENSION OF TIME 

 

Any claims for additional compensation  and/or extensions of the completion date shall be submitted to the 

Division Engineer with detailed justification within thirty (30) days after receipt of the final invoice payment.  The 

failure of the Contractor to submit the claim(s) within thirty days shall be a bar to recovery. 
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CONTRACTOR CLAIM SUBMITTAL FORM 

 
(9-16-08) SP1G140 

 

If the Contractor elects to file a written claim or requests an extension of contract time, it shall be 

submitted on the Contractor Claim Submittal Form (CCSF) available through the Construction Unit or 

http://ncdot.org/doh/operations/dp_chief_eng/constructionunit/formsmanuals/. 

 

 

CONTRACT  PAYMENT AND PERFORMANCE  BOND 

 
A performance bond in the amount of one hundred percent (100%) of the contract amount, conditioned upon 

the faithful performance of the contract in accordance with specifications and conditions of the contract is 

required for contracts of $500,000 or more.  Such bond shall be solely for the protection of the North Carolina 

Department of Transportation and the State of North Carolina. 

A payment bond in the amount of one hundred percent (100%) of the contract amount, conditioned upon the 

prompt payment for all labor and materials for which the Contractor, or his subcontractors, are liable is 

required for contracts of $500,000 or more.  The payment bond shall be solely for the protection of persons or 

firms furnishing materials or performing labor for this contract for which the Contractor is liable. 

The successful bidder, within fourteen (14) days after notice of award, shall provide the Department 

with a contract payment bond and a contract performance bond each in an amount equal to 100 percent 

of the amount of the contract. 

 

 

DEFAULT OF CONTRACT 

 

The Department of Transportation shall have the right to declare a default of contract for breach by the 

Contractor of any material term or condition of the contract.  Default of contract shall be in accordance with 

the terms, conditions, and procedures of Article  108-9 of the Standard Specifications. 

 

 

ENGINEERING CONTROL 

 

Engineering control and inspection will be by the North Carolina Department of Transportation.  The 

Contractor will cut test samples as directed by the Engineer.  The North Carolina Department of 

Transportation will set all necessary grades for pipe, ditches, or masonry drainage structures.  All other field 

engineering will be the responsibility of the Contractor and considered as incidental to the project bid. 

 

 

EROSION, SILTATION, AND POLLUTION CONTROL 

 

The Contractor shall exercise every reasonable precaution and take all necessary measures throughout the life 

of the project to prevent erosion, siltation, and pollution in accordance with Section 107-13 of the Standard 

http://ncdot.org/doh/operations/dp_chief_eng/constructionunit/formsmanuals/
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Specifications.  Silt fence and erosion control measures shall be installed in accordance with the plans for this 

project, Section 1605 of the Standard Specifications, and in locations directed by the Engineer or his 

representative. 

 

 

GIFTS FROM VENDORS AND CONTRACTORS 
(12-15-09) 107-1 RG152 

 

By Executive Order 24, issued by Governor Perdue, and N.C.G.S.§ 133-32, it is unlawful for any vendor or 

contractor (i.e. architect, bidder, contractor, construction manager, design professional, engineer, landlord, 

offeror, seller, subcontractor, supplier, or vendor), to make gifts or to give favors to any State employee of the 

Governor’s Cabinet Agencies (i.e. Administration, Commerce, Correction, Crime Control and Public Safety, 

Cultural Resources, Environment and Natural Resources, Health and Human Services, Juvenile Justice and 

Delinquency Prevention, Revenue, Transportation, and the Office of the Governor).  This prohibition covers 

those vendors and contractors who: 

(A) Have a contract with a governmental agency; or  

(B) Have performed under such a contract within the past year; or  

(C) Anticipate bidding on such a contract in the future. 

For additional information regarding the specific requirements and exemptions, vendors and contractors are 

encouraged to review Executive Order 24 and N.C.G.S. § 133-32. 

 

Executive Order 24 also encouraged and invited other State Agencies to implement the requirements and 

prohibitions of the Executive Order to their agencies.  Vendors and contractors should contact other State 

Agencies to determine if those agencies have adopted Executive Order 24. 

 

 

LIABILITY INSURANCE 
(11-18-08)  RG 80 

 

Page 1-68, Article 107-16 is amended to include the following as the first, second, third and fourth 

paragraphs: 

The Contractor shall be liable for any losses resulting from a breach of the terms of this contract.  The 

Contractor shall be liable for any losses due to the negligence or willful misconduct of its agents, assigns and 

employees including any sub-contractors which causes damage to others for which the Department is found 

liable under the Torts Claims Act, or in the General Courts of Justice, provided the Department provides 

prompt notice to the Contractor and that the Contractor has an opportunity to defend against such claims.  The 

Contractor shall not be responsible for punitive damages.  

 

The Contractor shall at its sole cost and expense obtain and furnish to the Department an original standard 

ACORD form certificate of insurance evidencing commercial general liability with a limit for bodily injury 

and property damage in the amount of  $5,000,000.00 per occurrence and general aggregate, covering the 

Contractor from claims or damages for bodily injury, personal injury, or for property damages which may arise 

from operating under the contract by the employees and agents of the Contractor.   The required limit of 

insurance may be obtained by a single general liability policy or the combination of a general liability and 

excess liability or umbrella policy.  The State of North Carolina shall be named as an additional insured on this 

commercial general liability policy.  The policy may contain the following language as relates to the State as 

an additional insured:  “This insurance with respect to the additional insured applies only to the extent that the 
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additional insured is held liable for your or your agent’s acts or omissions arising out of and in the course of 

operations performed for the additional insured.”  

 

The Contractor shall maintain all legally required insurance coverage, including without limitation, worker’s 

compensation and vehicle liability, in the amounts required by law.  Providing and maintaining adequate 

insurance coverage is a material obligation of the contractor and is of the essence of this contract.  All such 

insurance shall meet all laws of the State of North Carolina.  Such insurance coverage shall be obtained from 

companies that are authorized to provide such coverage and that are authorized by the Commissioner of 

Insurance to do business in North Carolina.  The Contractor shall at all times comply with the terms of such 

insurance policies. 

 

Upon execution of the contract, provide evidence of the above insurance requirements to the Engineer. 
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MATERIALS 

 
(2-21-12) (Rev. 5-21-13) 1000, 1005, 1050, 1074, 1078, 1080, 1081, 1087, 1092 SP10 R01 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 10-1, Article 1000-1, DESCRIPTION, line 14, add the following: 

 

Use materials which do not produce a mottled appearance through rusting or other staining of the finished 

concrete surface. 

 

Page 10-5, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the following: 

 
TABLE 1000-1 

REQUIREMENTS FOR CONCRETE 

C
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 d
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y
s Maximum Water-Cement Ratio 

Consistency Max. 

Slump 
Cement Content 

Air-Entrained 

Concrete 

Non Air-Entrained 

Concrete 

V
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ra
t

ed
 

N
o

n
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V
ib
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t

ed
 Vibrated Non- Vibrated 

Rounded 

Aggregate 

Angular 

Aggre-gate 

Rounded 

Aggregate 

Angular 

Aggre-gate 
Min. Max. Min. Max. 

Units psi     inch inch lb/cy lb/cy lb/cy lb/cy 

AA 4,500 0.381 0.426 - - 3.5 - 639 715 - - 

AA Slip Form 4,500 0.381 0.426 - - 1.5 - 639 715 - - 

Drilled Pier 4,500 - - 0.450 0.450 - 
5-7 dry 

7-9 wet 
- - 640 800 

A 3,000 0.488 0.532 0.550 0.594 3.5 4 564 - 602 - 

B 2,500 0.488 0.567 0.559 0.630 2.5 4 508 - 545 - 

B Slip Formed 2,500 0.488 0.567 - - 1.5 - 508 - - - 
Sand Light-

weight 
4,500 - 0.420 - - 4 - 715 - - - 

Latex 

Modified 
3,000 7 day 0.400 0.400 - - 6 - 658 - - - 

Flowable Fill 
excavatable 

150 max. 

at 56 days 
as needed as needed as needed as needed - Flow-able - - 40 100 

Flowable Fill 
non-excavatable 

125 as needed as needed as needed as needed - Flow-able - - 100 as needed 

Pavement 

4,500 
design, field 

650 flexural, 

design only 

0.559 0.559 - - 

1.5 
slip 

form 

3.0 
hand 

place 

- 526 - - - 

Precast 
See Table 

1077-1 
as needed as needed - - 6 as needed as needed as needed as needed as needed 

Prestress per contract 
See Table 

1078-1 

See Table 

1078-1 
- - 8 - 564 as needed - - 

 

Page 10-65, Article 1050-1, GENERAL, line 41, replace the first sentence with: 

 

All fencing material and accessories shall meet Section 106. 
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Page 10-23, Table 1005-1, AGGREGATE GRADATION-COARSE AGGREGATE, replace with the 

following: 
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Page 10-115, Subarticle 1074-7(B), Gray Iron Castings, lines 10-11, replace with the first two sentences 

with the following: 

 

Supply gray iron castings meeting all facets of AASHTO M 306 excluding proof load. Proof load testing will 

only be required for new casting designs during the design process, and conformance to M306 loading (40,000 

lbs.) will be required only when noted on the design documents. 
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Page 10-126, Table 1078-1, REQUIREMENTS FOR CONCRETE, replace with the following: 

 

TABLE 1078-1 

REQUIREMENTS FOR CONCRETE 

Property 

28 Day Design 

Compressive Strength  

6,000 psi or less 

28 Day Design 

Compressive Strength  

greater than 6,000 psi 

Maximum Water/Cementitious Material Ratio 0.45 0.40 

Maximum Slump without HRWR 3.5" 3.5" 

Maximum Slump with HRWR 8" 8" 

Air Content (upon discharge into forms) 5 + 2% 5 + 2% 

 

Page 10-151, Article 1080-4 Inspection and Sampling, lines 18-22, replace (B), (C) and (D) with the 

following: 

 

(B) At least 3 panels prepared as specified in 5.5.10 of AASHTO M 300, Bullet Hole Immersion Test. 

 

(C) At least 3 panels of 4"x6"x1/4" for the Elcometer Adhesion Pull Off Test, ASTM D4541. 

 

(D) A certified test report from an approved independent testing laboratory for the Salt Fog Resistance 

Test, Cyclic Weathering Resistance Test, and Bullet Hole Immersion Test as specified in AASHTO M 

300. 

 

(E) A certified test report from an approved independent testing laboratory that the product has been tested 

for slip coefficient and meets AASHTO M253, Class B. 

 

Page 10-162, Subarticle 1081-1(A) Classifications, lines 4-7, delete the second and third sentences of the 

description for Type 3A. 

 

Page 10-162, Subarticle 1081-1(B) Requirements, lines 26-30, replace the second paragraph with the 

following: 

 

For epoxy resin systems used for embedding dowel bars, threaded rods, rebar, anchor bolts and other fixtures 

in hardened concrete, the manufacturer shall submit test results showing that the bonding system will obtain 

125% of the specified required yield strength of the fixture.  Furnish certification that, for the particular bolt 

grade, diameter and embedment depth required, the anchor system will not fail by adhesive failure and that 

there is no movement of the anchor bolt.  For certification and anchorage, use 3,000 psi as the minimum 

Portland cement concrete compressive strength used in this test.  Use adhesives that meet Section 1081. 

 

List the properties of the adhesive on the container and include density, minimum and maximum temperature 

application, setting time, shelf life, pot life, shear strength and compressive strength. 

 

Page 10-169, Subarticle 1081-3(G) Anchor Bolt Adhesives, delete this subarticle. 

 

Page 10-179, Subarticle 1087-4(A) Composition, lines 39-41, replace the third paragraph with the following: 

 

All intermixed and drop-on glass beads shall not contain more than 75 ppm arsenic or 200 ppm lead. 
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Page 10-180, Subarticle 1087-4(B) Physical Characteristics, line 8, replace the second paragraph with the 

following: 

 

All intermixed and drop-on glass beads shall comply with NCGS § 136-30.2 and 23 USC § 109(r). 

 

Page 10-181, Subarticle 1087-7(A) Intermixed and Drop-on Glass Beads, line 24, add the following after 

the first paragraph: 

 

Use X-ray Fluorescence for the normal sampling procedure for intermixed and drop-on beads, without 

crushing, to check for any levels of arsenic and lead.  If any arsenic or lead is detected, the sample shall be 

crushed and repeat the test using X-ray Fluorescence.  If the X-ray Fluorescence test shows more than a LOD 

of 5 ppm, test the beads using United States Environmental Protection Agency Method 6010B, 6010C or 3052 

for no more than 75 ppm arsenic or 200 ppm lead. 

 

Page 10-204, Subarticle 1092-2(A) Performance and Test Requirements, replace Table 1092-3 Minimum 

Coefficient of Retroreflection for NC Grade A with the following: 

 

TABLE 1092-3 

MINIMUM COEFFICIENT OF RETROREFLECTION FOR NC GRADE A 

(Candelas Per Lux Per Square Meter) 

Observation 

Angle, degrees 

Entrance 

Angle, 

degrees W
h

it
e 

Y
el

lo
w

 

G
re

en
 

R
ed

 

B
lu

e Fluorescent 

Yellow Green 

Fluorescent 

Yellow 

0.2 -4.0 525 395 52 95 30 420 315 

0.2 30.0 215 162 22 43 10 170 130 

0.5 -4.0 310 230 31 56 18 245 185 

0.5 30.0 135 100 14 27 6 110 81 

1.0 -4.0 120 60 8 16 3.6 64 48 

1.0 30.0 45 34 4.5 9 2 36 27 

 

  

MINIMUM WAGES 
(7-21-09) Z-5 

 

FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every employer shall pay 

wages at the rate of not less than SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) 

per hour. 

 

STATE: The North Carolina Minimum Wage Act provides that every employer shall pay to each of his 

employees, wages at a rate of not less than SEVEN DOLLARS AND TWENTY FIVE CENTS 

($7.25) per hour. 

 

The minimum wage paid to all skilled labor employed on this contract shall be SEVEN 

DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 

 

The minimum wage paid to all intermediate labor employed on this contract shall be SEVEN 

DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
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The minimum wage paid to all unskilled labor on this contract shall be SEVEN DOLLARS 

AND TWENTY FIVE CENTS ($7.25) per hour. 

 

This determination of the intent of the application of this act to the contract on this project is 

the responsibility of the Contractor. 

The Contractor shall have no claim against the Department of Transportation for any changes in the minimum 

wage laws, Federal or State.  It is the responsibility of the Contractor to keep fully informed of all Federal and 

State Laws affecting his contract. 

 

 

ON-THE-JOB TRAINING 

 
(10-16-07) (Rev. 7-21-09) Z-10 

 

Description 

 

The North Carolina Department of Transportation will administer a custom version of the Federal On-the-Job 

Training (OJT) Program, commonly referred to as the Alternate OJT Program.  All contractors (existing and 

newcomers) will be automatically placed in the Alternate Program.  Standard OJT requirements typically 

associated with individual projects will no longer be applied at the project level.  Instead, these requirements 

will be applicable on an annual basis for each contractor administered by the OJT Program Manager. 

 

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 140, this provision 

and the On-the-Job Training Program Manual. 

 

The Alternate OJT Program will allow a contractor to train employees on Federal, State and privately funded 

projects located in North Carolina.  However, priority shall be given to training employees on NCDOT 

Federal-Aid funded projects. 

 

Minorities and Women 

 

Developing, training and upgrading of minorities and women toward journeyman level status is a primary 

objective of this special training provision. Accordingly, the Contractor shall make every effort to enroll 

minority and women as trainees to the extent that such persons are available within a reasonable area of 

recruitment.  This training commitment is not intended, and shall not be used, to discriminate against any 

applicant for training, whether a member of a minority group or not. 

 

Assigning Training Goals 

 

The Department, through the OJT Program Manager, will assign training goals for a calendar year based on 

the contractors' past three years’ activity and the contractors' anticipated upcoming year’s activity with the 

Department.  At the beginning of each year, all contractors eligible will be contacted by the Department to 

determine the number of trainees that will be assigned for the upcoming calendar year.  At that time the 

Contractor shall enter into an agreement with the Department to provide a self-imposed on-the-job training 

program for the calendar year.  This agreement will include a specific number of annual training goals agreed 

to by both parties.  The number of training assignments may range from 1 to 15 per contractor per calendar 

year.  The Contractor shall sign an agreement to fulfill their annual goal for the year.  A sample agreement is 

available at www.ncdot.org/business/ocs/ojt/. 

http://www.ncdot.org/business/ocs/ojt/
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Training Classifications 

 

The Contractor shall provide on-the-job training aimed at developing full journeyman level workers in the 

construction craft/operator positions.  Preference shall be given to providing training in the following skilled 

work classifications: 

 

Equipment Operators Office Engineers 

Truck Drivers Estimators 

Carpenters Iron / Reinforcing Steel Workers 

Concrete Finishers Mechanics 

Pipe Layers Welders 

 

The Department has established common training classifications and their respective training requirements 

that may be used by the contractors.  However, the classifications established are not all-inclusive.  Where the 

training is oriented toward construction applications, training will be allowed in lower-level management 

positions such as office engineers and estimators.  Contractors shall submit new classifications for specific job 

functions that their employees are performing.  The Department will review and recommend for acceptance to 

FHWA the new classifications proposed by contractors, if applicable.  New classifications shall meet the 

following requirements: 

 

Proposed training classifications are reasonable and realistic based on the job skill classification needs, 

and 

 

The number of training hours specified in the training classification is consistent with common 

practices and provides enough time for the trainee to obtain journeyman level status. 

 

The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor retains 

primary responsibility for meeting the training and this provision is made applicable to the subcontract.  

However, only the Contractor will receive credit towards the annual goal for the trainee.  

 

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year of 

apprenticeship or training.  The number of trainees shall be distributed among the work classifications on the 

basis of the contractor’s needs and the availability of journeymen in the various classifications within a 

reasonable area of recruitment.  

 

No employee shall be employed as a trainee in any classification in which they have successfully completed a 

training course leading to journeyman level status or in which they have been employed as a journeyman.  

 

Records and Reports 

 

The Contractor shall maintain enrollment, monthly and completion reports documenting company compliance 

under these contract documents.  These documents and any other information as requested shall be submitted 

to the OJT Program Manager.  

 

Upon completion and graduation of the program, the Contractor shall provide each trainee with a certification 

Certificate showing the type and length of training satisfactorily completed.  

Trainee Interviews 
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All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview conducted by 

the OJT program staff.  

 

Trainee Wages 

 

Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the prevailing 

minimum journeyman wages (Davis-Bacon Act).  Minimum pay shall be as follows:  

 

60 percent of the journeyman wage for the first half of the training period 

75 percent of the journeyman wage for the third quarter of the training period 

90 percent of the journeyman wage for the last quarter of the training period 

 

In no instance shall a trainee be paid less than the local minimum wage.  The Contractor shall adhere to the 

minimum hourly wage rate that will satisfy both the NC Department of Labor (NCDOL) and the Department. 

 

Achieving or Failing to Meet Training Goals 

 

The Contractor will be credited for each trainee employed by him on the contract work who is currently 

enrolled or becomes enrolled in an approved program and who receives training for at least 50 percent of the 

specific program requirement.  Trainees will be allowed to be transferred between projects if required by the 

Contractor’s scheduled workload to meet training goals. 

 

If a contractor fails to attain their training assignments for the calendar year, they may be taken off the 

NCDOT’s Bidders List.  

 

Measurement and Payment 

 

No compensation will be made for providing required training in accordance with these contract documents. 

 

 

PAYMENT AND RETAINAGE 

 
P&R_DDC 

8-06-2009 

The Contractor may submit a request for partial payment on a monthly basis, or other interval as approved by 

the Engineer.  Compensation for all pay items shall be in accordance with the Standard Specifications.  The 

amount of partial payments will be based on the work accomplished and accepted as the last day of the 

approved pay period.   

 

All requests for payment shall be made on the form furnished to the Contractor by the Department of 

Transportation.  The form shall be completely and legibly filled out with all appropriate information supplied 

and shall be signed by an authorized representative of the Contractor.   

 

All invoices must be accompanied with the DBE-IS form even if no Subcontractors payments were 

made. Payment request shall not be processed without said form filled out and attached.  

 

If the request for payment is made by Contractor’s Invoice, the Invoice shall be submitted in triplicate to: 
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North Carolina Department of Transportation 

Attention: Robert Vause, P.E. 

295 Wilmington Highway Suite A  

Jacksonville, NC 28540 

 

Minority Business (MB) and Women’s Business (WB) participation shall be listed in the appropriate spaces on 

all requests for payment.  If there is no participation the word “None” or the figure “0” shall be entered.    One 

hundred percent (100%) payment shall be made after successful completion of the work as verified by the final 

inspection. 

 

 

POSTED WEIGHT LIMITS 
 

The Contractor's attention is directed to the fact that many primary and secondary roads and bridges are posted 

with weight limits less than the legal limit.  The Contractor will not be allowed to exceed the posted weight 

limits in transporting materials or equipment to the project.  The Contractor should make a thorough 

examination of all maps and haul routes on this project. 

 

 

PREQUALIFICATION TO BID ON POC’S 

 

Beginning July 1, 2009, any firm that wishes to perform work on Division Purchase Order Contracts as either 

the prime contractor or as a subcontractor on the project must be prequalified for the type of work they wish to 

perform. Firms that wish to bid on these projects as the prime contractor must be prequalified prior to 

submitting a bid. Firms that wish to perform as a subcontractor to the prime contractor must be prequalified 

prior to beginning work on the project.  

 

For the purposes of prequalification, any firm that is currently prequalified as a prime or a subcontractor on 

central let projects for the appropriate work codes is considered eligible to work and/or bid on Purchase Order 

Contracts as long as other items such as bonding and license requirements for the contract are met.  

 

Information regarding the requirements to become prequalified as a Purchase Order Contract contractor, 

including the application to become prequalified if you are not already prequalified, can be found at the 

following website:  

http://www.ncdot.org/business/howtogetstarted/ 

 
 

SAFETY AND ACCIDENT PROTECTION 

 

In accordance with Article 107-22 of the Standard Specifications, the Contractor shall comply with all 

applicable Federal, State, and local laws, ordinances, and regulations governing safety, health, and sanitation, 

and shall provide all safeguards, safety devices, and protective equipment, and shall take any other needed 

actions, on his own responsibility that are reasonably necessary to protect the life and health of employees on 

the job and the safety of the public, and to protect property in connection with the performance of the work 

covered by the contract. 

 

http://www.ncdot.org/business/howtogetstarted/
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TRAFFIC CONTROL AND WORK ZONE SAFETY 

 

The Contractor shall maintain traffic during construction and provide, install, and maintain all traffic control 

devices in accordance with these project guidelines, the Project Special Provisions, North Carolina Department 

of Transportation Standard Specifications for Roads and Structures, and the current edition of the Manual of 

Uniform Traffic Control Devices (MUTCD). 

The Contractor shall utilize complete and proper traffic controls and traffic control devices during all 

operations.  All traffic control and traffic control devices required for any operation shall be functional and in 

place prior to the commencement of that operation.  Signs for temporary operations shall be removed during 

periods of inactivity.  The Contractor is required to leave the project in a manner that will be safe to the 

traveling public and which will not impede motorists. 

Traffic movements through lane closures on roads with two way traffic shall be controlled by flaggers 

stationed at each end of the work zone.  In situations where sight distance is limited, the Contractor shall 

provide additional means of controlling traffic, including, but not limited to, two-way radios, pilot vehicles, or 

additional flaggers.  Flaggers shall be competent personnel, adequately trained in flagging procedures, and 

furnished with proper safety devices and equipment, including, but not limited to, safety vests and stop/slow 

paddles. 

All personnel when working in traffic areas or areas in close proximity to traffic shall wear an approved 

safety vest, or shirt or jacket which meets the color requirements of the Manual of Uniform Traffic 

Control Devices (MUTCD). 

The Contractor shall comply with all applicable Federal, State, and local laws, ordinances, and regulations 

governing safety, health, and sanitation, and shall provide all safeguards, safety devices, and protective 

equipment, and shall take any other needed actions, on his own responsibility that are reasonably necessary to 

protect the life and health of employees on the job and the safety of the public, and to protect property in 

connection with the performance of the work covered by the contract. 

Failure to comply with any of the requirements for safety and traffic control of this contract shall result in 

suspension of work as provided in subarticle 108-7(2) of the Standard Specifications. 

 

 

UTILITY CONFLICTS 

 

It shall be the responsibility of the Contractor to contact all affected utility owners and determine the precise 

locations of all utilities prior to beginning construction.  Utility owners shall be contacted a minimum of 48 

hours prior to the commencement of operations.  Special care shall be used in working around or near existing 

utilities, protecting them when necessary to provide uninterrupted service.  In the event that any utility service 

is interrupted, the Contractor shall notify the utility owner immediately and shall cooperate with the owner, or 

his representative, in the restoration of service in the shortest time possible.  Existing fire hydrants shall be 

kept accessible to fire departments at all times. 

The Contractor shall adhere to all applicable regulations and follow accepted safety procedures when working 

in the vicinity of utilities in order to insure the safety of construction personnel and the public. 
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WORKERS’ COMPENSATION INSURANCE 

 

Pursuant to N.C.G.S. § 97-19, all contractors of the Department of Transportation are, prior to beginning 

services, required to show proof of coverage issued by a workers’ compensation insurance carrier, or a 

certificate of compliance issued by the Department of Insurance for self-insured subcontractors stating that it 

has complied with N.C.G.S. § 97-93 irrespective of whether subcontractors have regularly in service fewer 

than three employees in the same business within the State of North Carolina, and subcontractors shall be 

hereinafter liable under the Workers’ Compensation Act for payment of compensation and other benefits to its 

employees for any injury or death due to an accident arising out of and in the course of performance of the 

work insured by the subcontractor. 

 

 

 ERRATA 

 
(1-17-12) (Rev. 10-15-13) Z-4 

 

Revise the 2012 Standard Specifications as follows: 

 

Division 2 

Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26” with “Article 107-25”. 

Page 2-17, Article 226-3, Measurement and Payment, line 2, delete “pipe culverts,”. 

Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as follows:  Line 1, 

replace “(4) Buffer Zone” with “(c) Buffer Zone”; Line 12, replace “(5) Evaluation for Potential Wetlands and 

Endangered Species” with “(d) Evaluation for Potential Wetlands and Endangered Species”; and Line 33, 

replace “(6) Approval” with “(4) Approval”. 

 

Division 4 

Page 4-77, line 27, Subarticle 452-3(C) Concrete Coping, replace “sheet pile” with “reinforcement”. 

 

Division 6 

Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula Adjustments, replace 

“30” with “45”. 

Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with  

“Subarticle 609-6(D)”. 

Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target Source of P0.075/Pbe Ratio 

with “1.0”. 

Page 6-40, Article 650-2 Materials, replace “Subarticle 1012-1(F)” with  

“Subarticle 1012-1(E)” 

 

Division 8 

Page 8-23, line 10, Article 838-2 Materials, replace “Portland Cement Concrete, Class B” with “Portland 

Cement Concrete, Class A”. 

 

Division 10 

Page 10-74, Table 1056-1 Geotextile Requirements, replace “50%” for the UV Stability (Retained Strength) 

of Type 5 geotextiles with “70%”. 
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Division 12 

Page 12-7, Table 1205-3, add “FOR THERMOPLASTIC” to the end of the title. 

Page 12-8, Subarticle 1205-5(B), line 13, replace “Table 1205-2” with “Table 1205-4”. 

Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these tables with 

“POLYUREA”. 

Page 12-9, Subarticle 1205-6(B), line 21, replace “Table 1205-4” with “Table 1205-6”. 

Page 12-11, Subarticle 1205-8(C), line 25, replace “Table 1205-5” with “Table 1205-7”. 

 

Division 15 

Page 15-4, Subarticle 1505-3(F) Backfilling, line 26, replace “Subarticle 235-4(C)” with “Subarticle 235-

3(C)”. 

Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula with the following:  

 

Page 15-6, Subarticle 1510-3(B), line 32, delete “may be performed concurrently or” and replace with 

“shall be performed”. 

Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1”. 

 

Division 17 

Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within Interconnect Center, delete 

this subarticle. 

 

Revise the 2012 Roadway Standard Drawings as follows: 

 

1633.01 Sheet 1 of 1, English Standard Drawing for Matting Installation, replace “1633.01” with 

“1631.01”. 
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Project Special  Provisions 
 

 NOTES TO CONTRACTOR 

 

The Contractor's attention is directed to the following: 

 

Note 1:  The Contractor’s attention is directed to the fact that the excess material will not be wasted on the 

shoulder section as a means of disposal. 

 

Note 2:  The Contractor shall not close more than one lane at a time without prior approval from the Engineer. 

 

Note 3:  The County Maintenance Engineer or his representative will notify the Contractor when paving work 

is required. The County Maintenance Engineer for Onslow County is Warren Wethington and he may 

be reached by telephone at (910) 455-3777.  When notified by the Department that paving work is needed, 

the Contractor shall begin work on the requested paving work in a timely manner. In all cases the Contractor 

must begin work on the requested paving work within thirty (30) calendar days or be subject to liquidated 

damages.  Liquidated damages for Emergency Response will also be $500.00 but the time will be adjusted to 3 

days for primary routes and 7 days for secondary routes.  Emergency Response will be along the lines of a 

drainage blowout or somerthing similar which closes the road.  

 

Portable "Road Construction Ahead" signs may be used in lieu of post mounted signs, as directed by the 

Engineer. 

 

The Standard Specifications, Section 104-5, "Overruns and Underruns of Contract Quantities" is amended to 

exclude the item of "Borrow Excavation". 

 

The resurfacing of streets forming a part of the Urban System shall be coordinated with the appropriate 

Municipal Official so parking may be removed during construction. 

 

The Paved Shoulders shall be resurfaced at the same slope as presently exists. 

 

Prior to resurfacing, the existing pavement markers are to be removed and the depressions filled with an 

approved surface mix. No direct payment will be made for performing this work.  The markers removed will 

become the property of the contractor. 

 

The Standard Specifications, Section 610-7, "Transportation of Asphalt Mixture" is amended to include the 

following: "All covers shall extend down over the sides and back of the vehicle body for a distance of 12 

inches and shall be securely fastened." 

 

The contractor will not be allowed to use compaction equipment in the vibratory mode on any Type “A” 

and Type “B” superpave mixes. The contractor will be required to obtain densities in accordance with 

specifications. The contractor may add additional compaction equipment at his option in order to 

achieve the required densities. 

 

Shoulders must be completed prior to application of thermoplastic pavement marking edgelines. 
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Mobilization will be paid for each call out to a project and for each move which requires equipment to be 

transported by means other than walking the equipment to the next site. 

 

COOPERATION BETWEEN CONTRACTORS 

 
(7-1-95) 105-7 SP1 G133 

 

The Contractor's attention is directed to Article 105-7 of the 2012 Standard Specifications. 

 

The Contractor on this project shall cooperate with the Contractor working within or adjacent to the limits of 

this project to the extent that the work can be carried out to the best advantage of all concerned. 

 

 

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE 

(DIVISIONS) 
(10-16-07)(Rev. 12-17-13) 102-15(J) SP1 G67 

 

Description 

 

The purpose of this Special Provision is to carry out the North Carolina Department of Transportation’s policy 

of ensuring nondiscrimination in the award and administration of contracts financed in whole or in part with 

State funds. 

 

Definitions 

 

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not be used to 

meet either the MBE or WBE goal.  No submittal of a Letter of Intent is required. 

 

Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being used to meet 

either the MBE or WBE goal by submission of a Letter of Intent.  Or any MBE or WBE used as a replacement 

for a previously committed MBE or WBE firm. 

 

Contract Goals Requirement - The approved MBE and WBE participation at time of award, but not greater 

than the advertised contract goals for each. 

 

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming the 

Contractor's approved, committed MBE and WBE participation along with a listing of the committed MBE 

and WBE firms. 

 

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the premises, the 

materials or supplies obtained by the Contractor. 

 

MBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by committed 

MBE subcontractor(s). 

 

Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned Business 

Enterprise through the North Carolina Unified Certification Program. 
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Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other establishment in which 

the materials or supplies required for the performance of the contract are bought, kept in stock, and regularly 

sold to the public in the usual course of business.  A regular dealer engages in, as its principal business and in 

its own name, the purchase and sale or lease of the products in question.  A regular dealer in such bulk items 

as steel, cement, gravel, stone, and petroleum products need not keep such products in stock, if it owns and 

operates distribution equipment for the products.  Brokers and packagers are not regarded as manufacturers or 

regular dealers within the meaning of this section. 

 

North Carolina Unified Certification Program (NCUCP) - A program that provides comprehensive services 

and information to applicants for MBE/WBE certification.  The MBE/WBE program follows the same 

regulations as the federal Disadvantaged Business Enterprise (DBE) program in accordance with 49 CFR Part 

26. 

 

United States Department of Transportation (USDOT) - Federal agency responsible for issuing regulations (49 

CFR Part 26) and official guidance for the DBE program. 

 

WBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by committed 

WBE subcontractor(s). 

 

Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned Business Enterprise 

through the North Carolina Unified Certification Program. 

 

Forms and Websites Referenced in this Provision 

 

Payment Tracking System - On-line system in which the Contractor enters the payments made to MBE and 

WBE subcontractors who have performed work on the project.  

https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 

 

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all MBE/WBE firms 

working on the project.  This form is for paper bid projects only.  http://www.ncdot.org/doh/forms/files/DBE-

IS.xls 

 

RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE. 

http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE%20Replacem

ent%20Request%20Form.pdf 

 

SAF Subcontract Approval Form - Form required for approval to sublet the contract.   

http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval%20Form%2

0Rev.%202012.zip 

 

JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  The form acts as a 

written joint check agreement among the parties providing full and prompt disclosure of the expected use of 

joint checks. 

http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notification%20Fo

rm.pdf 

 

https://apps.dot.state.nc.us/Vendor/PaymentTracking/
http://www.ncdot.org/doh/forms/files/DBE-IS.xls
http://www.ncdot.org/doh/forms/files/DBE-IS.xls
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Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer or regular 

dealer that affirms that a portion of said contract is going to be performed by the signed MBE/WBE for the 

amount listed at the time of bid. 

http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20a%20Subcont

ractor.pdf 

 

Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors on a project 

that will meet this MBE and WBE goals.  This form is for paper bids only. 

http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20MBE-

WBE%20Subcontractors%20(State).doc 

 

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the work areas 

where MBEs and WBEs quoted on the project.  This sheet is submitted with good faith effort packages. 

http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote%20Comparis

on%20Example.xls 

 

MBE and WBE Goal 

 

The following goals for participation by Minority Business Enterprises and Women Business Enterprises are 

established for this contract: 

 

(A) Minority Business Enterprises 0.0 % 

 

(1) If the MBE goal is more than zero, the Contractor shall exercise all necessary and reasonable 

steps to ensure that MBEs participate in at least the percent of the contract as set forth above as 

the MBE goal. 

 

(2) If the MBE goal is zero, the Contractor shall make an effort to recruit and use MBEs during the 

performance of the contract.  Any MBE participation obtained shall be reported to the 

Department. 

 

(B) Women Business Enterprises 0.0 % 

 

(1) If the WBE goal is more than zero, the Contractor shall exercise all necessary and reasonable 

steps to ensure that WBEs participate in at least the percent of the contract as set forth above as 

the WBE goal. 

 

(2) If the WBE goal is zero, the Contractor shall make an effort to recruit and use WBEs during the 

performance of the contract.  Any WBE participation obtained shall be reported to the 

Department. 

 

Directory of Transportation Firms (Directory) 

 

Real-time information is available about firms doing business with the Department and firms that are certified 

through NCUCP in the Directory of Transportation Firms.  Only firms identified in the Directory as MBE and 

WBE certified shall be used to meet the MBE and WBE goals respectively.  The Directory can be found at the 

following link.  https://partner.ncdot.gov/VendorDirectory/default.html 
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The listing of an individual firm in the directory shall not be construed as an endorsement of the firm’s 

capability to perform certain work. 

 

Listing of MBE/WBE Subcontractors 

 

At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to use during the 

life of the contract.  Only those identified to meet the MBE goal and the WBE goal will be considered 

committed, even though the listing shall include both committed MBE/WBE subcontractors and additional 

MBE/WBE subcontractors.  Any additional MBE/WBE subcontractor participation submitted at the time of 

bid will be used toward overall race-neutral goals.  Only those firms with current MBE and WBE certification 

at the time of bid opening will be acceptable for listing in the bidder's submittal of MBE and WBE 

participation.  The Contractor shall indicate the following required information: 

 

(A) If either the MBE or WBE goal is more than zero, 

 

(1) Bidders, at the time the bid proposal is submitted, shall submit a listing of MBE/WBE 

participation, including the names and addresses on Listing of MBE and WBE Subcontractors 

contained elsewhere in the contract documents in order for the bid to be considered responsive.  

Bidders shall indicate the total dollar value of the MBE and WBE participation for the contract. 

 

(2) If bidders have no MBE or WBE participation, they shall indicate this on the Listing of MBE 

and WBE Subcontractors by entering the word “None” or the number “0.”  This form shall be 

completed in its entirety.  Blank forms will not be deemed to represent zero participation.  

Bids submitted that do not have MBE and WBE participation indicated on the appropriate form 

will not be read publicly during the opening of bids.  The Department will not consider these 

bids for award and the proposal will be rejected. 

 

(3) The bidder shall be responsible for ensuring that the MBE/WBE is certified at the time of bid 

by checking the Directory of Transportation Firms.  If the firm is not certified at the time of the 

bid-letting, that MBE’s or WBE’s participation will not count towards achieving the 

corresponding goal. 

 

(B) If either the MBE or WBE goal is zero, entries on the Listing of MBE and WBE Subcontractors are not 

required for the zero goal, however any MBE or WBE participation that is achieved during the project 

shall be reported in accordance with requirements contained elsewhere in the special provision. 

 

MBE or WBE Prime Contractor 

 

When a certified MBE or WBE firm bids on a contract that contains MBE and WBE goals, the firm is 

responsible for meeting the goals or making good faith efforts to meet the goals, just like any other bidder.  In 

most cases, a MBE or WBE bidder on a contract will meet one of the goals by virtue of the work it performs 

on the contract with its own forces.  However, all the work that is performed by the MBE or WBE bidder and 

any other similarly certified subcontractors will count toward the goal.  The MBE or WBE bidder shall list 

itself along with any MBE or WBE subcontractors, if any, in order to receive credit toward the goals. 

 

For example, on a proposed contract, the WBE goal is 10%, and the MBE goal is 8%.  A WBE bidder puts in a 

bid where they will perform 40% of the contract work and have a WBE subcontractor which will perform 

another 5% of the work.  Together the two WBE firms submit on the Listing of MBE and WBE Subcontractors 
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a value of 45% of the contract which fulfills the WBE goal.  The 8% MBE goal shall be obtained through 

MBE participation with MBE certified subcontractors or documented through a good faith effort.  It should be 

noted that you cannot combine the two goals to meet an overall value.  The two goals shall remain separate. 

 

MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of MBE/WBE 

Subcontractors just as a non-MBE/WBE bidder would. 

 

Written Documentation – Letter of Intent 

 

The bidder shall submit written documentation for each MBE/WBE that will be used to meet the MBE and 

WBE goals of the contract, indicating the bidder’s commitment to use the MBE/WBE in the contract.  This 

documentation shall be submitted on the Department’s form titled Letter of Intent. 

 

The documentation shall be received in the office of the Engineer no later than 12:00 noon of the sixth 

calendar day following opening of bids, unless the sixth day falls on Saturday, Sunday or an official state 

holiday.  In that situation, it is due in the office of the Engineer no later than 12:00 noon on the next official 

state business day. 

 

If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used toward the 

MBE and WBE goals, or if the form is incomplete (i.e. both signatures are not present), the MBE/WBE 

participation will not count toward meeting the MBE/WBE goal.  If the lack of this participation drops the 

commitment below either the MBE or WBE goal, the Contractor shall submit evidence of good faith efforts 

for the goal not met, completed in its entirety, to the Engineer  no later than 12:00 noon of the eighth calendar 

day following opening of bids, unless the eighth day falls on Saturday, Sunday or an official state holiday.  In 

that situation, it is due in the office of the Engineer no later than 12:00 noon on the next official state business 

day. 

 

Submission of Good Faith Effort 

 

If the bidder fails to meet or exceed either the MBE or the WBE goal, the apparent lowest responsive bidder 

shall submit to the Department documentation of adequate good faith efforts made to reach that specific 

goal(s). 

 

One complete set and (No. of Copies) copies of this information shall be received in the office of the Engineer 

no later than 12:00 noon of the sixth calendar day following opening of bids, unless the sixth day falls on 

Saturday, Sunday or an official state holiday.  In that situation, it is due in the office of the Engineer no later 

than 12:00 noon on the next official state business day. 

 

Note:  Where the information submitted includes repetitious solicitation letters, it will be acceptable to submit 

a representative letter along with a distribution list of the firms that were solicited.  Documentation of 

MBE/WBE quotations shall be a part of the good faith effort submittal.  This documentation may include 

written subcontractor quotations, telephone log notations of verbal quotations, or other types of quotation 

documentation. 

 

Consideration of Good Faith Effort for Projects with MBE/WBE Goals More Than Zero 

 

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve the goal 

which, by their scope, intensity, and appropriateness, could reasonably be expected to obtain sufficient 
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MBE/WBE participation.  Adequate good faith efforts also mean that the bidder actively and aggressively 

sought MBE/WBE participation.  Mere pro forma efforts are not considered good faith efforts. 

 

The Department will consider the quality, quantity, and intensity of the different kinds of efforts a bidder has 

made.  Listed below are examples of the types of actions a bidder will take in making a good faith effort to 

meet the goals and are not intended to be exclusive or exhaustive, nor is it intended to be a mandatory 

checklist. 

 

(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, advertising, 

written notices, use of verifiable electronic means through the use of the NCDOT Directory of 

Transportation Firms) the interest of all certified MBEs/WBEs who have the capability to perform the 

work of the contract.  The bidder must solicit this interest within at least 10 days prior to bid opening to 

allow the MBEs/WBEs to respond to the solicitation.  Solicitation shall provide the opportunity to 

MBEs/WBEs within the Division and surrounding Divisions where the project is located.  The bidder 

must determine with certainty if the MBEs/WBEs are interested by taking appropriate steps to follow 

up initial solicitations. 

 

(B) Selecting portions of the work to be performed by MBEs/WBEs in order to increase the likelihood that 

the MBE and WBE goals will be achieved. 

 

(1) Where appropriate, break out contract work items into economically feasible units to facilitate 

MBE/WBE participation, even when the prime contractor might otherwise prefer to perform 

these work items with its own forces. 

 

(2) Negotiate with subcontractors to assume part of the responsibility to meet the contract 

MBE/WBE goals when the work to be sublet includes potential for MBE/WBE participation 

(2
nd

 and 3
rd

 tier subcontractors). 

 

(C) Providing interested MBEs/WBEs with adequate information about the plans, specifications, and 

requirements of the contract in a timely manner to assist them in responding to a solicitation. 

 

(D) (1) Negotiating in good faith with interested MBEs/WBEs.  It is the bidder’s  
 

responsibility to make a portion of the work available to MBE/WBE subcontractors and 

suppliers and to select those portions of the work or material needs consistent with the available 

MBE/WBE subcontractors and suppliers, so as to facilitate MBE/WBE participation.  Evidence 

of such negotiation includes the names, addresses, and telephone numbers of MBEs/WBEs that 

were considered; a description of the information provided regarding the plans and 

specifications for the work selected for subcontracting; and evidence as to why additional 

agreements could not be reached for MBEs/WBEs to perform the work. 

 

(2) A bidder using good business judgment would consider a number of factors in negotiating with 

subcontractors, including MBE/WBE subcontractors, and would take a firm’s price and 

capabilities as well as contract goals into consideration.  However, the fact that there may be 

some additional costs involved in finding and using MBEs/WBEs is not in itself sufficient 

reason for a bidder’s failure to meet the contract MBE or WBE goals, as long as such costs are 

reasonable.  Also, the ability or desire of a prime contractor to perform the work of a contract 

with its own organization does not relieve the bidder of the responsibility to make good faith 



28 

 

efforts.  Bidding contractors are not, however, required to accept higher quotes from 

MBEs/WBEs if the price difference is excessive or unreasonable. 

 

(E) Not rejecting MBEs/WBEs as being unqualified without sound reasons based on a thorough 

investigation of their capabilities.  The bidder’s standing within its industry, membership in specific 

groups, organizations, or associates and political or social affiliations (for example, union vs. non-

union employee status) are not legitimate causes for the rejection or non-solicitation of bids in the 

bidder’s efforts to meet the project goal. 

 

(F) Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, or insurance as 

required by the recipient or bidder. 

 

(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment, supplies, materials, 

or related assistance or services. 

 

(H) Effectively using the services of available minority/women community organizations; minority/women 

contractors’ groups; Federal, State, and local minority/women business assistance offices; and other 

organizations as allowed on a case-by-case basis to provide assistance in the recruitment and placement 

of MBEs/WBEs.  Contact within 7 days from the bid opening NCDOT’s Business Development 

Manager in the Business Opportunity and Work Force Development Unit to give notification of the 

bidder’s inability to get MBE or WBE quotes. 

 

(I) Any other evidence that the bidder submits which shows that the bidder has made reasonable good 

faith efforts to meet the MBE and WBE goal. 

 

In addition, the Department may take into account the following: 

 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving the MBE 

and WBE goals. 

 

(2) The bidders’ past performance in meeting the MBE and WBE goals. 

 

(3) The performance of other bidders in meeting the MBE and WBE goals.  For example, when the 

apparent successful bidder fails to meet the goals, but others meet it, you may reasonably raise 

the question of whether, with additional reasonable efforts the apparent successful bidder could 

have met the goals.  If the apparent successful bidder fails to meet the MBE and WBE goals, 

but meets or exceeds the average MBE and WBE participation obtained by other bidders, the 

Department may view this, in conjunction with other factors, as evidence of the apparent 

successful bidder having made a good faith effort. 

 

If the Department does not award the contract to the apparent lowest responsive bidder, the Department 

reserves the right to award the contract to the next lowest responsive bidder that can satisfy to the Department 

that the MBE and WBE goals can be met or that an adequate good faith effort has been made to meet the MBE 

and WBE goals. 
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Non-Good Faith Appeal 

 

The Engineer will notify the contractor verbally and in writing of non-good faith.  A contractor may appeal a 

determination of non-good faith made by the Goal Compliance Committee.  If a contractor wishes to appeal 

the determination made by the Committee, they shall provide written notification to the Engineer.  The appeal 

shall be made within 2 business days of notification of the determination of non-good faith. 

 

Counting MBE/WBE Participation Toward Meeting MBE/WBE Goals 

 

(A) Participation 

 

The total dollar value of the participation by a committed MBE/WBE will be counted toward the 

contract goal requirements.  The total dollar value of participation by a committed MBE/WBE will be 

based upon the value of work actually performed by the MBE/WBE and the actual payments to 

MBE/WBE firms by the Contractor. 

 

(B) Joint Checks 

 

Prior notification of joint check use shall be required when counting MBE/WBE participation for 

services or purchases that involves the use of a joint check.  Notification shall be through submission 

of Form JC-1 (Joint Check Notification Form) and the use of joint checks shall be in accordance with 

the Department's Joint Check Procedures. 

 

(C) Subcontracts (Non-Trucking) 

 

A MBE/WBE may enter into subcontracts.  Work that a MBE subcontracts to another MBE firm may 

be counted toward the MBE contract goal requirement.  The same holds for work that a WBE 

subcontracts to another WBE firm.  Work that a MBE subcontracts to a non-MBE firm does not count 

toward the MBE contract goal requirement.  Again, the same holds true for the work that a WBE 

subcontracts to a non-WBE firm.  If a MBE or WBE contractor or subcontractor subcontracts a 

significantly greater portion of the work of the contract than would be expected on the basis of standard 

industry practices, it shall be presumed that the MBE or WBE is not performing a commercially useful 

function.  The MBE/WBE may present evidence to rebut this presumption to the Department.  The 

Department's decision on the rebuttal of this presumption may be subject to review by the Office of 

Inspector General, NCDOT. 

 

(D) Joint Venture 

 

When a MBE or WBE performs as a participant in a joint venture, the Contractor may count toward its 

contract goal requirement a portion of the total value of participation with the MBE or WBE in the 

joint venture, that portion of the total dollar value being a distinct clearly defined portion of work that 

the MBE or WBE performs with its forces. 

 

(E) Suppliers 

 

A contractor may count toward its MBE or WBE requirement 60 percent of its expenditures for 

materials and supplies required to complete the contract and obtained from a MBE or WBE regular 

dealer and 100 percent of such expenditures from a MBE or WBE manufacturer. 
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(F) Manufacturers and Regular Dealers 

 

A contractor may count toward its MBE or WBE requirement the following expenditures to 

MBE/WBE firms that are not manufacturers or regular dealers: 

 

(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide service, such 

as professional, technical, consultant, or managerial services, or for providing bonds or 

insurance specifically required for the performance of  

a DOT-assisted contract, provided the fees or commissions are determined to be reasonable and 

not excessive as compared with fees and commissions customarily allowed for similar services. 

 

(2) With respect to materials or supplies purchased from a MBE/WBE, which is neither 

a manufacturer nor a regular dealer, count the entire amount of fees or commissions charged for 

assistance in the procurement of the materials and supplies, or fees or transportation charges for 

the delivery of materials or supplies required on a job site (but not the cost of the materials and 

supplies themselves), provided the fees are determined to be reasonable and not excessive as 

compared with fees customarily allowed for similar services. 

 

Commercially Useful Function 

 

(A) MBE/WBE Utilization 

 

The Contractor may count toward its contract goal requirement only expenditures to MBEs and WBEs 

that perform a commercially useful function in the work of a contract.  A MBE/WBE performs a 

commercially useful function when it is responsible for execution of the work of the contract and is 

carrying out its responsibilities by actually performing, managing, and supervising the work involved.  

To perform a commercially useful function, the MBE/WBE shall also be responsible with respect to 

materials and supplies used on the contract, for negotiating price, determining quality and quantity, 

ordering the material and installing (where applicable) and paying for the material itself.  To determine 

whether a MBE/WBE is performing a commercially useful function, the Department will evaluate the 

amount of work subcontracted, industry practices, whether the amount the firm is to be paid under the 

contract is commensurate with the work it is actually performing and the MBE/WBE credit claimed for 

its performance of the work, and any other relevant factors. 

 

(B) MBE/WBE Utilization in Trucking 

 

The following factors will be used to determine if a MBE or WBE trucking firm is performing 

a commercially useful function: 

 

(1) The MBE/WBE shall be responsible for the management and supervision of the entire trucking 

operation for which it is responsible on a particular contract, and there shall not be a contrived 

arrangement for the purpose of meeting the MBE or WBE goal. 

 

(2) The MBE/WBE shall itself own and operate at least one fully licensed, insured, and operational 

truck used on the contract. 
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(3) The MBE/WBE receives credit for the total value of the transportation services it provides on 

the contract using trucks it owns, insures, and operates using drivers it employs. 

 

(4) The MBE may subcontract the work to another MBE firm, including  

an owner-operator who is certified as a MBE.  The same holds true that a WBE may 

subcontract the work to another WBE firm, including an owner-operator who is certified as a 

WBE.  When this occurs, the MBE or WBE who subcontracts work receives credit for the total 

value of the transportation services the subcontracted MBE or WBE provides on the contract.  It 

should be noted that every effort shall be made by MBE and WBE contractors to subcontract to 

the same certification (i.e., MBEs to MBEs and WBEs to WBEs), in order to fulfill the goal 

requirement.  This, however, may not always be possible due to the limitation of firms in the 

area.  If the MBE or WBE firm shows a good faith effort has been made to reach out to 

similarly certified transportation service providers and there is no interest or availability, and 

they can get assistance from other certified providers, the Engineer will not hold the prime 

liable for meeting the goal. 

 

(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, including from 

an owner-operator.  The MBE/WBE who subcontracts the work to a non-MBE/WBE is entitled 

to credit for the total value of transportation services provided by the non-

MBE/WBE subcontractor not to exceed the value of transportation services provided by 

MBE/WBE-owned trucks on the contract.  Additional participation by non-MBE/WBE 

subcontractors receives credit only for the fee or commission it receives as a result of the 

subcontract arrangement.  The value of services performed under subcontract agreements 

between the MBE/WBE and the Contractor will not count towards the MBE/WBE contract 

requirement. 

 

(6) A MBE/WBE may lease truck(s) from an established equipment leasing business open to the 

general public.  The lease must indicate that the MBE/WBE has exclusive use of and control 

over the truck.  This requirement does not preclude the leased truck from working for others 

during the term of the lease with the consent of the MBE/WBE, so long as the lease gives the 

MBE/WBE absolute priority for use of the leased truck.  This type of lease may count toward 

the MBE/WBE’s credit as long as the driver is under the MBE/WBE’s payroll. 

 

(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the MBE/WBE 

that they are subcontracted/leased to and their own company name if it is not identified on the 

truck itself.  Magnetic door signs are not permitted. 

 

MBE/WBE Replacement 

 

When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved substitute MBE or 

WBE firm) to meet all or part of a contract goal requirement, the contractor shall not terminate the MBE/WBE 

for convenience.  This includes, but is not limited to, instances in which the Contractor seeks to perform the 

work of the terminated subcontractor with another MBE/WBE subcontractor, a non-MBE/WBE subcontractor, 

or with the Contractor’s own forces or those of an affiliate.  A MBE/WBE may only be terminated after 

receiving the Engineer’s written approval based upon a finding of good cause for the termination. 

 



32 

 

All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer for approval 

on Form RF-1 (Replacement Request).  If the Contractor fails to follow this procedure, the Contractor may be 

disqualified from further bidding for a period of up to 6 months. 

 

The Contractor shall comply with the following for replacement of a committed MBE/WBE: 

 

(A) Performance Related Replacement 

 

When a committed MBE is terminated for good cause as stated above, an additional MBE that was 

submitted at the time of bid may be used to fulfill the MBE commitment.  The same holds true if a 

committed WBE is terminated for good cause, an additional WBE that was submitted at the time of bid 

may be used to fulfill the WBE goal.  A good faith effort will only be required for removing a 

committed MBE/WBE if there were no additional MBEs/WBEs submitted at the time of bid to cover 

the same amount of work as the MBE/WBE that was terminated. 

 

If a replacement MBE/WBE is not found that can perform at least the same amount of work as the 

terminated MBE/WBE, the Contractor shall submit a good faith effort documenting the steps taken.  

Such documentation shall include, but not be limited to, the following: 

 

(1) Copies of written notification to MBEs/WBEs that their interest is solicited in contracting the 

work defaulted by the previous MBE/WBE or in subcontracting other items of work in the 

contract. 

 

(2) Efforts to negotiate with MBEs/WBEs for specific subbids including, at a minimum: 

 

(a) The names, addresses, and telephone numbers of MBEs/WBEs who were contacted. 

(b) A description of the information provided to MBEs/WBEs regarding the plans and 

specifications for portions of the work to be performed. 

 

(3) A list of reasons why MBE/WBE quotes were not accepted. 

 

(4) Efforts made to assist the MBEs/WBEs contacted, if needed, in obtaining bonding or insurance 

required by the Contractor. 

 

(B) Decertification Replacement 

 

(1) When a committed MBE/WBE is decertified by the Department after the SAF (Subcontract 

Approval Form) has been received by the Department, the Department will not require the 

Contractor to solicit replacement MBE/WBE participation equal to the remaining work to be 

performed by the decertified firm.  The participation equal to the remaining work performed by 

the decertified firm will count toward the contract goal requirement. 

 

(2) When a committed MBE/WBE is decertified prior to the Department receiving the 

SAF (Subcontract Approval Form) for the named MBE/WBE firm, the Contractor shall take all 

necessary and reasonable steps to replace the MBE/WBE subcontractor with another similarly 

certified MBE/WBE subcontractor to perform at least the same amount of work to meet the 

MBE/WBE goal requirement.  If a MBE/WBE firm is not found to do the same amount of 
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work, a good faith effort must be submitted to NCDOT (see A herein for required 

documentation). 

 

Changes in the Work 

 

When the Engineer makes changes that result in the reduction or elimination of work to be performed by a 

committed MBE/WBE, the Contractor will not be required to seek additional participation.  When the 

Engineer makes changes that result in additional work to be performed by a MBE/WBE based upon the 

Contractor’s commitment, the MBE/WBE shall participate in additional work to the same extent as the 

MBE/WBE participated in the original contract work. 

 

When the Engineer makes changes that result in extra work, which has more than a minimal impact on the 

contract amount, the Contractor shall seek additional participation by MBEs/WBEs unless otherwise approved 

by the Engineer. 

 

When the Engineer makes changes that result in an alteration of plans or details of construction, and a portion 

or all of the work had been expected to be performed by a committed MBE/WBE, the Contractor shall seek 

participation by MBEs/WBEs unless otherwise approved by the Engineer. 

 

When the Contractor requests changes in the work that result in the reduction or elimination of work that the 

Contractor committed to be performed by a MBE/WBE, the Contractor shall seek additional participation by 

MBEs/WBEs equal to the reduced MBE/WBE participation caused by the changes. 

 

Reports and Documentation 

 

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by a 

MBE/WBE subcontractor.  The Department reserves the right to require copies of actual subcontract 

agreements involving MBE/WBE subcontractors. 

 

When using transportation services to meet the contract commitment, the Contractor shall submit a proposed 

trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning construction on the 

project.  The plan shall include the names of all trucking firms proposed for use, their certification type(s), the 

number of trucks owned by the firm, as well as the individual truck identification numbers, and the line item(s) 

being performed. 

 

Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies or services, 

not otherwise documented by the SAF as specified above, the Contractor shall furnish the Engineer a copy of 

the agreement.  The documentation shall also indicate the percentage (60% or 100%) of expenditures claimed 

for MBE/WBE credit. 

 

Reporting Minority and Women Business Enterprise Participation 

 

The Contractor shall provide the Engineer with an accounting of payments made to all MBE and WBE firms, 

including material suppliers and contractors at all levels (prime, subcontractor, or second tier subcontractor).  

This accounting shall be furnished to the Engineer for any given month by the end of the following month.  

Failure to submit this information accordingly may result in the following action: 

 

(A) Withholding of money due in the next partial pay estimate; or 
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(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of other entities 

from the approved subcontractors list. 

 

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate accounting of 

payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to report all monthly and final 

payment information in the correct reporting manner. 

 

Failure on the part of the Contractor to submit the required information in the time frame specified may result 

in the disqualification of that contractor and any affiliate companies from further bidding until the required 

information is submitted. 

 

Failure on the part of any subcontractor to submit the required information in the time frame specified may 

result in the disqualification of that contractor and any affiliate companies from being approved for further 

work on future projects until the required information is submitted. 

 

Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate the value of 

services provided during the month of the reporting period only. 

 

At any time, the Engineer can request written verification of subcontractor payments. 

 

The Contractor shall report the accounting of payments on the Department’s  

DBE-IS (Subcontractor Payment Information) with each invoice.  Invoices will not be processed for payment 

until the DBE-IS is received. 

 

Failure to Meet Contract Requirements 

 

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 

2012 Standard Specifications may be cause to disqualify the Contractor. 

 

 

 

DAMAGE TO EXISTING PAVEMENT, BASE, SUBGRADE, AND PROPOSED 

PAVEMENT 
 

In addition to the requirements of the Standard Specifications concerning this subject, the Contractor is 

cautioned that he will be held responsible for all damages to the pavement, base, and subgrade caused by his 

operations, including but not limited to, rutting and shoving of the existing or proposed pavement and yielding 

or rutting of the existing base and subgrade. 

 

The Contractor is cautioned to limit the weight of his equipment and the frequency of hauls so as to not 

damage the existing pavement, base, subgrade and the proposed pavement. 

 

Any subgrade or base failures which the Contractor finds prior to the beginning of his operations or during the 

conditioning of the existing base are to be brought to the attention of the Engineer in writing.  Repairs to those 
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areas will be made by DOT forces.  Once these deficient areas have been repaired, the requirements of this 

Special Provision will fully apply. 

 

 

DRIVEWAYS AND PRIVATE PROPERTY 

 

The Contractor shall maintain access to driveways for all residents and property owners throughout the life of 

the project. 

The Contractor shall not perform work for private citizens or agencies in conjunction with this project or 

within the project limits of this contract.  Any driveway paved by a Contractor which ties into a NCDOT 

system road being paved by the Contractor must be paved either prior to the road paving project or after its 

completion. 
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MATERIALS 
(2-21-12) (Rev. 12-17-13) 1000, 1005, 1050, 1074, 1078, 1080, 1081, 1086, 1084, 1087, 

1092 

SP10 R01 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 10-1, Article 1000-1, DESCRIPTION, line 14, add the following: 

 

Use materials which do not produce a mottled appearance through rusting or other staining of the finished 

concrete surface. 

 

Page 10-5, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the following: 

 
TABLE 1000-1 

REQUIREMENTS FOR CONCRETE 

C
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tr
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2
8

 d
a

y
s Maximum Water-Cement Ratio 

Consistency Max. 

Slump 
Cement Content 

Air-Entrained 

Concrete 

Non Air-Entrained 

Concrete 

V
ib
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te

d
 

N
o

n
- 

V
ib
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d
 

Vibrated Non- Vibrated 

Rounded 

Aggregate 

Angular 

Aggre-gate 

Rounded 

Aggregate 

Angular 

Aggre-gate 
Min. Max. Min. Max. 

Units psi     inch inch lb/cy lb/cy lb/cy lb/cy 

AA 4,500 0.381 0.426 - - 3.5 - 639 715 - - 

AA Slip Form 4,500 0.381 0.426 - - 1.5 - 639 715 - - 

Drilled Pier 4,500 - - 0.450 0.450 - 
5-7 dry 

7-9 wet 
- - 640 800 

A 3,000 0.488 0.532 0.550 0.594 3.5 4 564 - 602 - 

B 2,500 0.488 0.567 0.559 0.630 2.5 4 508 - 545 - 

B Slip Formed 2,500 0.488 0.567 - - 1.5 - 508 - - - 
Sand Light-

weight 
4,500 - 0.420 - - 4 - 715 - - - 

Latex 

Modified 
3,000 7 day 0.400 0.400 - - 6 - 658 - - - 

Flowable Fill 
excavatable 

150 max. 

at 56 days 
as needed as needed as needed as needed - Flow-able - - 40 100 

Flowable Fill 
non-excavatable 

125 as needed as needed as needed as needed - Flow-able - - 100 as needed 

Pavement 

4,500 
design, field 

650 flexural, 

design only 

0.559 0.559 - - 

1.5 
slip 

form 

3.0 
hand 

place 

- 526 - - - 

Precast 
See Table 

1077-1 
as needed as needed - - 6 as needed as needed as needed as needed as needed 

Prestress per contract 
See Table 

1078-1 

See Table 

1078-1 
- - 8 - 564 as needed - - 

 

Page 10-65, Article 1050-1, GENERAL, line 41, replace the first sentence with: 

 

All fencing material and accessories shall meet Section 106. 
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Page 10-23, Table 1005-1, AGGREGATE GRADATION-COARSE AGGREGATE, replace with the 

following: 
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Page 10-115, Subarticle 1074-7(B), Gray Iron Castings, lines 10-11, replace with the first two sentences 

with the following: 
 

Supply gray iron castings meeting all facets of AASHTO M 306 excluding proof load. Proof load testing will 

only be required for new casting designs during the design process, and conformance to M306 loading (40,000 

lbs.) will be required only when noted on the design documents. 
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Page 10-126, Table 1078-1, REQUIREMENTS FOR CONCRETE, replace with the following: 
 

TABLE 1078-1 

REQUIREMENTS FOR CONCRETE 

Property 

28 Day Design 

Compressive Strength  

6,000 psi or less 

28 Day Design 

Compressive Strength  

greater than 6,000 psi 

Maximum Water/Cementitious Material Ratio 0.45 0.40 

Maximum Slump without HRWR 3.5" 3.5" 

Maximum Slump with HRWR 8" 8" 

Air Content (upon discharge into forms) 5 + 2% 5 + 2% 
 

Page 10-151, Article 1080-4 Inspection and Sampling, lines 18-22, replace (B), (C) and (D) with the 

following: 
 

(B) At least 3 panels prepared as specified in 5.5.10 of AASHTO M 300, Bullet Hole Immersion Test. 
 

(C) At least 3 panels of 4"x6"x1/4" for the Elcometer Adhesion Pull Off Test, ASTM D4541. 
 

(D) A certified test report from an approved independent testing laboratory for the Salt Fog Resistance 

Test, Cyclic Weathering Resistance Test, and Bullet Hole Immersion Test as specified in AASHTO M 300. 
 

(E) A certified test report from an approved independent testing laboratory that the product has been tested 

for slip coefficient and meets AASHTO M253, Class B. 

Page 10-161, Subarticle 1081-1(A) Classifications, lines 29-33, delete first 3 sentences of the description for 

Type 2 and replace with the following: 
 

Type 2 - A low-modulus, general-purpose adhesive used in epoxy mortar repairs.  It may be used to patch spalled, 

cracked or broken concrete where vibration, shock or expansion and contraction are expected. 
 

Page 10-162, Subarticle 1081-1(A) Classifications, lines 4-7, delete the second and third sentences of the 

description for Type 3A.  Lines 16-22, delete Types 6A, 6B and 6C. 
 

Page 10-162, Subarticle 1081-1(B) Requirements, lines 26-30, replace the second paragraph with the 

following: 
 

For epoxy resin systems used for embedding dowel bars, threaded rods, rebar, anchor bolts and other fixtures 

in hardened concrete, the manufacturer shall submit test results showing that the bonding system will obtain 

125% of the specified required yield strength of the fixture.  Furnish certification that, for the particular bolt 

grade, diameter and embedment depth required, the anchor system will not fail by adhesive failure and that 

there is no movement of the anchor bolt.  For certification and anchorage, use 3,000 psi as the minimum 

Portland cement concrete compressive strength used in this test.  Use adhesives that meet Section 1081. 
 

List the properties of the adhesive on the container and include density, minimum and maximum temperature 

application, setting time, shelf life, pot life, shear strength and compressive strength. 
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Page 10-163, Table 1081-1 Properties of Mixed Epoxy Resin Systems, replace table with the following: 
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Page 10-164, Subarticle 1081-1(E) Prequalification, lines 31-33, replace the second sentence of the first 

paragraph with the following: 
 

Manufacturers choosing to supply material for Department jobs must submit an application through the Value 

Management Unit with the following information for each type and brand name: 
 

Page 10-164, Subarticle 1081-1(E)(3), line 37, replace this subarticle with the following: 
 

(3)  Type of the material in accordance with Articles 1081-1 and 1081-4, 
 

Page 10-165, Subarticle 1081-1(E)(6), line 1, in the first sentence of the first paragraph replace “AASHTO M 

237” with “the specifications”. 
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Page 10-165, Subarticle 1081-1(E) Prequalification, line 9-10, delete the second sentence of the last 

paragraph. 
 

Page 10-165, Subarticle 1081-1(F) Acceptance, line 14, in the first sentence of the first paragraph replace 

“Type 1” with “Type 3”. 
 

Page 10-169, Subarticle 1081-3(G) Anchor Bolt Adhesives, delete this subarticle. 

 

Page 10-170, Article 1081-3 Hot Bitumen, line 9, add the following at the end of Section 1081: 
 

1081-4 EPOXY RESIN ADHESIVE FOR BONDING TRAFFIC MARKINGS 
 

(A) General 
 

This section covers epoxy resin adhesive for bonding traffic markers to pavement surfaces. 
 

(B) Classification  
 

The types of epoxies and their uses are as shown below: 
 

Type I – Rapid Setting, High Viscosity, Epoxy Adhesive. This type of adhesive provides rapid adherence to 

traffic markers to the surface of pavement. 
 

Type II – Standard Setting, High Viscosity, Epoxy Adhesive. This type of adhesive is recommended for 

adherence of traffic markers to pavement surfaces when rapid set is not required. 
 

Type III – Rapid Setting, Low Viscosity, Water Resistant, Epoxy Adhesive. This type of rapid setting 

adhesive, due to its low viscosity, is appropriate only for use with embedded traffic markers.  
 

Type IV – Standard Set Epoxy for Blade Deflecting-Type Plowable Markers.  
 

(C) Requirements 
 

Epoxies shall conform to the requirements set forth in AASHTO M 237. 
 

(D) Prequalification 
 

Refer to Subarticle 1081-1(E). 
 

(E) Acceptance 
 

Refer to Subarticle 1081-1(F). 
 

Page 10-173, Article 1084-2 STEEL SHEET PILES, lines 37-38, replace first paragraph with the following: 

 

Steel sheet piles detailed for permanent applications shall be hot rolled and meet ASTM A572 or ASTM A690 

unless otherwise required by the plans.  Steel sheet piles shall be coated as required by the plans.  Galvanized 

sheet piles shall be coated in accordance with Section 1076.  Metallized sheet piles shall be metallized in 

accordance to the Project Special Provision “Thermal Sprayed Coatings (Metallization)” with an 8 mil, 99.9% 

aluminum alloy coating and a 0.5 mil seal coating.  Any portion of the metallized sheet piling encased in 

concrete shall receive a barrier coat.  The barrier coat shall be an approved waterborne coating with a low-

viscosity which readily absorbs into the pores of the aluminum thermal sprayed coating.  The waterborne 

coating shall be applied at a spreading rate that results in a theoretical 1.5 mil dry film thickness.  The 
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manufacturer shall issue a letter of certification that the resin chemistry of the waterborne coating is 

compatible with the 99.9% aluminum thermal sprayed alloy and suitable for tidal water applications. 

 

Page 10-174, Subarticle 1086-1(B)(1) Epoxy, lines 18-24, replace this subarticle with the following: 

 

The epoxy shall meet Article 1081-4. 

 

The 2 types of epoxy adhesive which may be used are Type I, Rapid Setting, and Type II, Standard Setting.  

Use Type II when the pavement temperature is above 60°F or per the manufacturer’s recommendations 

whichever is more stringent.  Use Type I when the pavement temperature is between 50°F and 60°F or per the 

manufacturer’s recommendations whichever is more stringent.  Epoxy adhesive Type I, Cold Set, may be used 

to attach temporary pavement markers to the pavement surface when the pavement temperature is between 

32°F and 50°F or per the manufacturer’s recommendations whichever is more stringent. 

 

Page 10-175, Subarticle 1086-2(E) Epoxy Adhesives, line 27, replace “Section 1081” with “Article 1081-4”. 

 

Page 10-177, Subarticle 1086-3(E) Epoxy Adhesives, line 22, replace “Section 1081” with “Article 1081-4”. 

 

Page 10-179, Subarticle 1087-4(A) Composition, lines 39-41, replace the third paragraph with the following: 

 

All intermixed and drop-on glass beads shall not contain more than 75 ppm arsenic or 200 ppm lead. 

 

Page 10-180, Subarticle 1087-4(B) Physical Characteristics, line 8, replace the second paragraph with the 

following: 

 

All intermixed and drop-on glass beads shall comply with NCGS § 136-30.2 and 23 USC § 109(r). 
 

Page 10-181, Subarticle 1087-7(A) Intermixed and Drop-on Glass Beads, line 24, add the following after 

the first paragraph: 

 

Use X-ray Fluorescence for the normal sampling procedure for intermixed and drop-on beads, without 

crushing, to check for any levels of arsenic and lead.  If any arsenic or lead is detected, the sample shall be 

crushed and repeat the test using X-ray Fluorescence.  If the X-ray Fluorescence test shows more than a LOD 

of 5 ppm, test the beads using United States Environmental Protection Agency Method 6010B, 6010C or 3052 

for no more than 75 ppm arsenic or 200 ppm lead. 
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Page 10-204, Subarticle 1092-2(A) Performance and Test Requirements, replace Table 1092-3 Minimum 

Coefficient of Retroreflection for NC Grade A with the following: 

 

TABLE 1092-3 

MINIMUM COEFFICIENT OF RETROREFLECTION FOR NC GRADE A 

(Candelas Per Lux Per Square Meter) 

Observation 

Angle, degrees 

Entrance 

Angle, 

degrees W
h

it
e 

Y
el

lo
w

 

G
re

en
 

R
ed

 

B
lu

e Fluorescent 

Yellow Green 

Fluorescent 

Yellow 

0.2 -4.0 525 395 52 95 30 420 315 

0.2 30.0 215 162 22 43 10 170 130 

0.5 -4.0 310 230 31 56 18 245 185 

0.5 30.0 135 100 14 27 6 110 81 

1.0 -4.0 120 60 8 16 3.6 64 48 

1.0 30.0 45 34 4.5 9 2 36 27 

 

 

NOTIFICATION OF OPERATIONS 
 

The Contractor shall notify the Engineer one week in advance of beginning work on this project.  The 

Contractor shall give the Engineer sufficient notice of all operations for any sampling, inspection or 

acceptance testing required.  It should be noted that grading, draining, and stabilizing operations on the subject 

routes will be performed by Departmental Forces.  All routes may not be available by the above listed date. 
 

PLAN, DETAIL AND QUANTITY ADJUSTMENTS 

 
The Department reserves the right to make, at any time during the progress of the work, such alterations in 

plans or the details of construction as may be found necessary or desirable by the Engineer to complete the 

project. 

 

 

PLANT AND PEST QUARANTINES 
 

(Imported Fire Ant, Gypsy Moth, Witchweed, And Other Noxious Weeds) 
(3-18-03) (Rev. 10-15-13) Z-04a 
 

Within Quarantined Area 

 

This project may be within a county regulated for plant and/or pests.  If the project or any part of the 

Contractor's operations is located within a quarantined area, thoroughly clean all equipment prior to moving 

out of the quarantined area.  Comply with federal/state regulations by obtaining a certificate or limited permit 

for any regulated article moving from the quarantined area. 

 

Originating in a Quarantined County 
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Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States Department 

of Agriculture.  Have the certificate or limited permit accompany the article when it arrives at the project site. 

 

Contact 

 

Contact the N.C. Department of Agriculture/United States Department of Agriculture  

at 1-800-206-9333, 919-733-6932, or http://www.ncagr.gov/plantind/ to determine those specific project sites 

located in the quarantined area or for any regulated article used on this project originating in a quarantined 

county. 

 

Regulated Articles Include 

 

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with other articles.  

This includes movement of articles listed above that may be associated with cut/waste, ditch pulling, and 

shoulder cutting. 

2. Plants with roots including grass sod. 

3. Plant crowns and roots. 

4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 

5. Hay, straw, fodder, and plant litter of any kind. 

6. Clearing and grubbing debris. 

7. Used agricultural cultivating and harvesting equipment. 

8. Used earth-moving equipment. 

9. Any other products, articles, or means of conveyance, of any character, if determined by an inspector to 

present a hazard of spreading imported fire ant, gypsy moth, witchweed or other noxious weeds. 

 

 

STATE HIGHWAY ADMINISTRATOR TITLE CHANGE 
(9-18-12)  SP1 G185 

 

Revise the 2012 Standard Specifications as follows: 
 

Replace all references to “State Highway Administrator” with “Chief Engineer”. 

 

 

SUBSURFACE INFORMATION 
 (7-1-95) 450 SP1 G112 A 

 

There is no subsurface information available on this project.  The Contractor shall make his own investigation 

of subsurface conditions. 

 

 

MAINTENANCE OF THE PROJECT 

 

The Contractor shall be responsible for maintaining the project as directed by Section 104-10 in the Standard 

Specifications. 
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PRECONSTRUCTION CONFERENCE 

 

In accordance with Section 108-3 of the Standard Specifications, a preconstruction conference will be required 

prior to beginning work. 

 

 

PROSECUTION AND PROGRESS 

 

The Contractor shall pursue the work diligently with workmen in sufficient numbers, abilities, and 

supervision, and with equipment, materials, and methods of construction as may be required to complete the 

work described in the contract by the completion date and in accordance with Section 108 of the Standard 

Specifications. 

 

Work shall only be performed when weather and visibility conditions allow safe operations. 

 
The Contractor shall temporarily remove his equipment from the travelway for emergency vehicles and school 
buses as directed by the Engineer. 

  

 

ADJUSTMENT OF MANHOLES, METER BOXES, AND VALVE BOXES 

 
(7-1-95) 858 R6 R97 

 

The Contractor's attention is directed to Article 858-3 of the 2012 Standard Specifications.  Cast iron or steel 

fittings will not be permitted for the adjustment of manholes, meter boxes, and valve boxes on this project. 

 

 

INCIDENTAL STONE BASE 
 
(7-1-95) (Rev.7-18-06) 545 R5 R28 

 

Description 

 

Place incidental stone base on driveways, mailboxes, etc. immediately after paving and do not have the paving 

operations exceed stone base placement by more than one week without written permission of the Engineer. 

 

Materials and Construction 

 

Provide and place incidental stone base in accordance with Section 545 of the 2012 Standard Specifications. 

 

Measurement and Payment 

 

Incidental Stone Base will be measured and paid in accordance with Article 545-6 of the 2012 Standard 

Specifications. 
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ASPHALT PAVEMENTS - SUPERPAVE 
(6-19-12) (Rev. 10-15-13) 605, 609, 610, 650 SP6 R01 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 6-3, Article 605-7 APPLICATION RATES AND TEMPERATURES, replace this article, including 

Table 601-1, with the following: 

 

Apply tack coat uniformly across the existing surface at target application rates shown in Table 605-1. 

 

TABLE 605-1 

APPLICATION RATES FOR TACK COAT 

Existing Surface 
Target Rate (gal/sy) 

Emulsified Asphalt 

New Asphalt 0.04 ± 0.01 

Oxidized or Milled Asphalt  0.06 ± 0.01 

Concrete 0.08 ± 0.01 

 

Apply tack coat at a temperature within the ranges shown in Table 605-2.  Tack coat shall not be overheated 

during storage, transport or at application. 

 

TABLE 605-2 

APPLICATION TEMPERATURE FOR TACK COAT 

Asphalt Material Temperature Range 

Asphalt Binder, Grade PG 64-22 350 - 400°F 

Emulsified Asphalt, Grade RS-1H 130 - 160°F 

Emulsified Asphalt, Grade CRS-1 130 - 160°F 

Emulsified Asphalt, Grade CRS-1H 130 - 160°F 

Emulsified Asphalt, Grade HFMS-1 130 - 160°F 

Emulsified Asphalt, Grade CRS-2 130 - 160°F 

 

Page 6-7, Article 609-3 FIELD VERIFICATION OF MIXTURE AND JOB MIX FORMULA 

ADJUSTMENTS, lines 35-37, delete the second sentence of the second paragraph. 

 

Page 6-18, Article 610-1 DESCRIPTION, lines 40-41, delete the last sentence of the last paragraph. 

 

Page 6-19, Subarticle 610-3(A) Mix Design-General, line 5, add the following as the first paragraph: 

 

Warm mix asphalt (WMA) is allowed for use at the Contractor’s option in accordance with the 

NCDOT Approved Products List for WMA Technologies available at: 

https://connect.ncdot.gov/resources/Materials/MaterialsResources/ 

WMA%20Approved%20Lists.pdf 

 

https://connect.ncdot.gov/resources/Materials/MaterialsResources/%0bWMA%20Approved%20Lists.pdf
https://connect.ncdot.gov/resources/Materials/MaterialsResources/%0bWMA%20Approved%20Lists.pdf
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Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF), replace Table 610-1 with the following: 

 

TABLE 610-1 

DESIGN MIXING TEMPERATURE AT THE ASPHALT PLANT
A
 

Binder Grade 
HMA 

JMF Temperature 

WMA 

JMF Temperature Range 

PG 64-22 300ºF 225 - 275ºF 

PG 70-22 315ºF 240 - 290ºF 

PG 76-22 335ºF 260 - 310ºF 

A. The mix temperature, when checked in the truck at the roadway, shall be within plus 15º and minus 25º 

of the temperature specified on the JMF. 

 

Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF), lines 4-6, delete first sentence of the second 

paragraph.  Line 7, in the second sentence of the second paragraph, replace “275ºF” with “275ºF or greater.” 

 

Page 6-22, Article 610-4 WEATHER, TEMPERATURE AND SEASONAL LIMITATIONS FOR 

PRODUCING AND PLACING ASPHALT MIXTURES, lines 15-17, replace the second sentence of the 

first paragraph with the following: 

 

Do not place asphalt material when the air or surface temperatures, measured at the location of the paving 

operation away from artificial heat, do not meet Table 610-5. 

 

Page 6-23, Article 610-4 WEATHER, TEMPERATURE AND SEASONAL LIMITATIONS FOR 

PRODUCING AND PLACING ASPHALT MIXTURES, replace Table 610-5 with the following: 

 

TABLE 610-5 

PLACEMENT TEMPERATURES FOR ASPHALT 

Asphalt Concrete Mix Type Minimum Surface and Air Temperature 

B25.0B, C 35F 

I19.0B, C, D 35F 

SF9.5A, S9.5B 40F 

S9.5C, S12.5C 45F 

S9.5D, S12.5D 50F 

 

Page 6-26, Article 610-7 HAULING OF ASPHALT MIXTURE, lines 22-23, in the fourth sentence of the 

first paragraph replace “so as to overlap the top of the truck bed and” with “to”. 
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Page 6-41, Subrticle 650-3(B) Mix Design Criteria, replace Table 650-1 with the following: 

 

TABLE 650-1 

OGAFC GRADATION CRITERIA 

Grading Requirements Total Percent Passing 

Sieve Size (mm) Type FC-1 Type FC-1 Modified Type FC-2 Modified 

19.0 - - 100 

12.5 100 100 80 - 100 

9.50 75 - 100 75 - 100 55 - 80 

4.75 25 - 45 25 - 45 15 - 30 

2.36 5 - 15 5 - 15 5 - 15 

0.075 1.0 - 3.0 1.0 - 3.0 2.0 - 4.0 

 

 

PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX 
(11-21-00) 620 R6 R25 

 

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of the 

2012 Standard Specifications. 

 

The base price index for asphalt binder for plant mix is $ 569.38 per ton. 

 

This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's terminals on 

November 1, 2013 

 

 

PATCHING EXISTING PAVEMENT 
 

(1-15-02) (Rev.8-21-12) 610 SP6 R88R 

 

Description 

 

The Contractor's attention is directed to the fact that there are areas of existing pavement on this project that 

will require repair prior to resurfacing.  Patch the areas that, in the opinion of the Engineer, need repairing.  

The areas to be patched will be delineated by the Engineer prior to the Contractor performing repairs.  

Materials 

 

The patching consists of Asphalt Concrete Base Course, Asphalt Concrete Intermediate Course, Asphalt 

Concrete Surface Course, or a combination of base, binder and surface course. 

 

Construction Methods 

 

Remove existing pavement at locations directed by the Engineer in accordance with Section 250 of the 

2012 Standard Specifications. 

 

Place Asphalt Concrete Base Course, in lifts not exceeding 5.5 inches.  Utilize compaction equipment suitable 

for compacting patches as small as 3.5 feet by 6 feet on each lift.  Use an approved compaction pattern to 

achieve proper compaction.  If patched pavement is to be open to traffic for more than 48 hours prior to 

overlay, use Asphalt Surface Course in the top 1.25 inches of the patch. 
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Schedule operations so that all areas where pavement has been removed will be repaired on the same day of 

the pavement removal and all lanes of traffic restored.  

 

Measurement and Payment 

 

Patching Existing Pavement will be measured and paid as the actual number of tons of asphalt plant mix 

complete in place that has been used to make completed and accepted repairs.  The asphalt plant mixed 

material will be measured by being weighed in trucks on certified platform scales or other certified weighing 

devices.  The above price and payment will be full compensation for all work covered by this provision, 

including but not limited to removal and disposal of all types of pavement; furnishing and applying tack coat; 

furnishing, placing, and compacting of asphalt plant mix; furnishing of asphalt binder for the asphalt plant 

mix; and furnishing scales. 

 

Patching Existing Pavement will be considered a minor item.  In the event that the item of Patching Existing 

Pavement overruns the original bid quantity by more than 100 percent, the provisions of Article 104-5 of the 

2012 Standard Specifications pertaining to revised contract unit price for overrunning minor items will not 

apply to this item.  Any provisions included in the contract that provides for adjustments in compensation due 

to variations in the price of asphalt binder will not be applicable to payment for the work covered by this 

provision.  

 

Payment will be made under: 

 

Pay Item Pay Unit 

Patching Existing Pavement Ton 

 

ASPHALT CONCRETE SURFACE COURSE, TYPE xxx (Leveling Course) 

 
(7-1-95) 610 R6 R85 

 

Place a leveling course of Asphalt Concrete Surface Course, Type ___ at locations shown on the sketch maps 

and as directed by the Engineer.  The rate of this leveling course is not established but will be determined by 

allowing the screed to drag the high points of the section.  It is anticipated that some map numbers will be 

leveled from beginning to end while others may only require a leveling course for short sections. 

 

The Asphalt Concrete Surface Course, Type __ (Leveling Course) shall meet the requirements of Section 610 

of the 2012 Standard Specifications except payment will be made at the contract unit price per ton for Asphalt 

Concrete Surface Course, Type __ (Leveling Course). 

 

 

TRENCHING FOR BASE COURSE 
 

(7-1-95) (Rev. 8-21-12) 610 SP6 R79AR 

 

Perform all trenching necessary to place the asphalt concrete base course widening in accordance with the 

typical sections, at locations shown on the sketch maps, and as directed by the Engineer. 

 

Perform the trenching for the base course on the same day that the base course is to be placed.  If the base 

course cannot be placed on the same day the trench section is excavated, backfill the trench with earth material 
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and compact it to the satisfaction of the Engineer.  Once the trench is open, perform backfilling and re-opening 

of the trench at no cost to the Department. 

 

The Contractor will be restricted to widening one side of the project at a time unless otherwise permitted by 

the Engineer.  In widening, operate equipment and conduct operations in the same direction as the flow of 

traffic. 

 

Density tests may be taken every 2,000 feet in the widened areas as directed by the Engineer.  Shape and 

compact the subgrade in the widened areas to the satisfaction of the Engineer.  Compact the asphalt concrete 

base course in the widened areas in accordance with the provisions of Article 610-9 of the 2012 Standard 

Specifications. 

 

Place the excavated material from trenching operation on the adjacent shoulder area as directed by the 

Engineer.  Cut adequate weep holes in the excavated material to provide for adequate drainage as directed by 

the Engineer.  Remove all excavated material from all drives to provide ingress and egress to abutting 

properties and from in front of mailboxes and paper boxes.  Saw a neat edge and remove all asphalt and/or 

concrete driveways, and existing asphalt widening, as directed by the Engineer, to the width of the widening 

and dispose of any excavated concrete or asphalt materials.  Properly reconnect driveways. 

 

Upon completion of the paving operation, backfill the trench to the satisfaction of the Engineer.  Properly 

dispose of any excess material remaining after this operation. 

 

No direct payment will be made for trenching, sawing, and removal of driveways, depositing material on 

shoulder area, backfilling trench, or removal of spoil material, as the cost of this work shall be included in the 

bid unit price per ton for Asphalt Concrete Base Course, Type B 25.0 B. 

 

 

PAVING INTERSECTIONS, DRIVEWAYS, AND MAILBOX TURNOUTS 

 
(7-1-95) 610 R6 R70 

 

Surface all unpaved intersections back from the edge of the pavement on the main line of the project at least 50 

feet.  Surface all driveway and mailbox turnouts as directed by the Engineer.  The pavement placed in the 

intersections shall be of the same material and thickness as being used on the main line.  Use material to pave 

driveway and mailbox turnouts that are being used on the project and place it in depths directed by the 

Engineer. 

 

Resurface all paved intersections back to the ends of the radii, or as directed by the Engineer. 

 

The unpaved intersections, driveways, and mailbox turnouts will be prepared for surfacing by State Forces. 

 

Widen the pavement on curves as directed by the Engineer. 

 

 

PAYMENT TIERS FOR PAVING 

 



50 

 

1. The placing of Surface Course, (S 4.75 A,SF9.5A & S9.5 B), Binder Course, (I19.0B), and Base Course, 

(B25.0B) will be on a per ton basis in place and accepted for either a Case I, or Case II,  project location.  

Definition of each Case is as follows: 

                   Case I:       A project location requiring 

 0 to 500 tons of  plant mix to complete. 

 

  

                    Case II:    A project location requiring 

 501 to 1000 tons of plant mix to complete. 

 

  

                   

 If a given project requires two or more types of plant mix to complete, a separate payment tier will be established 

for    each type of mix on the project.               

   

2.         NOTE: All quantities shown on the bid sheets are for bidding purposes only. The actual quantity 

of any bid item utilized may range from a minimum of “0” ZERO to a maximum quantity that 

will be determined by project requirements.  

 

3. NOTE: The Contractor shall be paid based on the Case I or II bid prices for each separate site 

IF, the Contractor REMOBILIZES (Hauling Equipment) to another separate location approved 

by the Engineer.   

 

 

WORK ZONE TRAFFIC CONTROL GENERAL REQUIREMENTS 
 

 

TEMPORARY TRAFFIC CONTROL (TTC) 
(7-16-13) RWZ-1 

 

Maintain traffic in accordance with Divisions 10, 11 and 12 of the 2012 Standard Specifications and the 

following provisions: 

 

Install Work Zone Advance Warning Signs in accordance with the detail drawing provided in these plans prior 

to beginning any other work.  Use a lane closure or slow moving operation to complete the work, as necessary, 

unless otherwise indicated. Refer to Standard Drawing No. 1101.02, 1101.11, 1110.01, 1110.02, 1130.01 

1135.01 and 1180.01 of the 2012 Roadway Standard Drawings.  Use a moving operation only if the minimum 

speed maintained at all times is 3 mph with no stops that narrow or close a lane of travel.  If the moving 

operation is progressing slower than 3 mph at any time, install a lane closure.  Maintain the existing traffic 

pattern at all times, except in the immediate work zone where lane closures are allowed as determined by the 

Engineer. 

 

Refer to attached details and Standard Drawing No. 1101.02, 1101.03, 1101.04, 1101.05, 1101.11, 1110.01, 

1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01, and 1180.01 of the 2012 Roadway Standard 

Drawings when closing a lane of travel in a stationary work zone such as pavement patching resurfacing, or 

pavement marking removal.  Properly ballasted cones and skinny drums may be used instead of drums. 

However, drums are required for the upstream taper portion of lane closures in all applications.  The stationary 

work zone shall be a maximum of 1 mile in length at any given time on 2 Lane, 2 Way facilities unless 

otherwise approved by the Engineer.  A pilot vehicle operation may be used in conjunction with flaggers and 
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the appropriate pilot vehicle warning signing as directed by the Engineer.  During periods of construction 

inactivity, return the traffic pattern to the existing alignment and remove or cover any work zone signs.  When 

covering work zone signs, use an opaque material that prevents reading of the sign at night by a driver using 

high beam headlights. Use material, which does not damage the sign sheeting.  Replace any obliterated 

markings as required by other sections of the 2012 Standard Specifications and the Engineer. 

 

When personnel and/or equipment are working on the shoulder adjacent to and within 5 feet of an open travel 

lane, close the nearest open travel lane using Standard Drawing No. 1101.02 of the 2012 Roadway Standard 

Drawings. When personnel and/or equipment are working within a lane of travel of an undivided facility, close 

the lane according to the traffic control plans, 2012 Roadway Standard Drawings or as directed by the 

Engineer.  Conduct the work so that all personnel and/or equipment remain within the closed travel lane.  Do 

not work simultaneously, on both sides of an open travel way, within the same location, on a two-lane, two-

way road. Perform work only when weather and visibility conditions allow safe operations as directed by the 

Engineer. 

 

When utilizing a slow-moving operation for such items as pavement marking and marker placement, as a 

minimum the slow moving operation caravan shall consist of the vehicles and devices shown on the Moving 

Operation Caravan Details according to Roadway Standard Drawing No. 1101.02, sheet 11 of the 2012 

Roadway Standard Drawings.  Traffic cones may be used when necessary to provide additional protection of 

wet pavement markings.  Ballast all traffic cones so they will not be blown over by traffic. 

 

 

TRAFFIC OPERATIONS: 
 

1) Drop-Off Requirements and Time Limitations: 

 

Do not exceed a difference of 2 inches in elevation between open lanes of traffic for nominal lifts of 1.5 inches 

 

During a resurfacing only operation, bring all newly resurfaced lanes to the same elevation within 72 hours for 

nominal lifts of 1.5 inches or less of asphalt course and by the end of each work day for nominal lifts of greater 

than 1.5 inches of asphalt course 

 

Backfill at a 6:1 slope up to the edge and elevation of existing pavement in areas adjacent to an open travel 

lane that has an edge of pavement drop-off as follows: 

 

(A) Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph or greater. 

(B) Drop-off that exceeds 3 inches on roadways with posted speed limit less than 45 mph. 

 

For drop-offs that exceed the above requirements, backfill the unacceptable drop-off with suitable compacted 

material, as approved by the Engineer. The material, equipment and labor associated with this operation will 

be at no expense to the Department. This work is not considered part of shoulder reconstruction. 
 

2) Project Requirements: 
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Failure to comply with the following requirements will result in a suspension of all other operations: 

 

1. Before working on ANY MAP, the Contractor shall submit a written construction sequence for traffic 

control and construction lighting for ALL MAPS to the Engineer at the first pre-construction meeting 

and the sequence must be approved before closing a lane of traffic.  The Contractor and Engineer will 

coordinate with the Traffic Management Unit at 919-773-2800 or Traffic Services for additional traffic 

control guidance, as necessary. 

2. Coordinate the installation of items required by the contract documents and resurfacing operations such 

that these operations are completed in the order as agreed upon with the Engineer at the first pre-

construction meeting.  Refer to the Provisions, Typicals and Details unless otherwise directed by the 

Engineer. 

3. Once the Contractor has started work at a location, the Contractor should prosecute the work in a 

continuous and uninterrupted manner from the time he begins the work until completion and final 

acceptance unless determined otherwise by the Engineer. 

4. Obtain written approval of the Engineer before working in more than one location or setting up additional 

lane closures. 

5. Mainline pavement shall not be left milled, unmarked or uneven at the end of a paving season. 

6. Contractor shall mill and pave lanes in an order such that water shall not accumulate. 

7. Traffic Control for the milling and/or paving of ramps is to be done according to Standard Drawing 

Number 1101.02, Sheets 9 & 10 unless otherwise approved to be closed by the Engineer. If approved, 

Contractor will provide plans and devices for the detour at no additional cost to the department. 

8. If lane closure restrictions apply, see Special Provision, “Intermediate Contract Times and Liquidated 

Damages”. 

 

Notify the Engineer 15 consecutive calendar days before resurfacing a bridge or its approaches.  Patch and 

make repairs to bridge surface and its approaches before resurfacing occurs.  Coordinate all operations on the 

bridge and its approaches with the Engineer. 

 

Notify the Engineer 48 hours before resurfacing the areas of existing pavement that require patching.  Patch 

these areas before resurfacing occurs.  Allow full depth asphalt patching to cool to the point of supporting 

traffic without displacement or rutting before reopening closed lane.  Coordinate the resurfacing operations of 

the patched areas with the Engineer. 

 

Notify the Engineer 48 hours before milling or resurfacing will interfere with the existing Signal Loops.  

Loops may need to be placed in milled surface before resurfacing occurs.  Coordinate all signal loop 

operations with the Engineer. 

 

For partial or wheel track milling operations on two-way, two-lane facilities, mill and pave back by the end of 

each work day.  For Partial or wheel track milling operation on multi-lane facilities, the lane being milled may 

be left closed and paved back within 72 hours. 

 

The following options are available during Resurfacing and milling operations on two-way,  

two-lane facilities when the entire roadway or entire lane is to be milled: 

 

(A) Mill a single lane and pave back by the end of each work day. 

(B) Mill the entire width of roadway and pave back within 72 hours. 
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The following options are available during Resurfacing and milling operations on multi-lane  

facilities when all lanes or a single lane in one direction are to be milled:  

 

(A) Mill a single lane and pave back by the end of each work day. 

(B) Mill the entire width of pavement for all lanes to be milled in any direction daily and pave back within 

72 hours. 

 

Slope the pavement at the beginning and ending of the daily milling operation as directed by the Engineer.  

Sweep and remove all milled material from the roadway as soon as the daily milling operation is completed.  

Continue milling operations until the particular section of roadway being milled is complete.  Remove any 

existing pavement adjacent to the milled area that has been damaged and replace with patch material as 

directed by the Engineer. 

 

Operate equipment and conduct operations in the same direction as the flow of traffic.  Maintain vehicular 

access in accordance with Article 1101-05 of the 2012 Standard Specifications using suitable backfill material 

approved by the Engineer. 

 

Provide appropriate lighting in accordance with Section 1413 of the 2012 Standard Specifications. 

 

Review and record the existing pavement markings and markers prior to resurfacing.  Use the record of 

existing pavement markings and markers in accordance with the 2012 Roadway Standard Drawings to identify 

“no passing zones” and to re-establish the proposed pavement markings and markers unless otherwise directed 

by the Engineer. 

 

Remove existing pavement markers in preparation for paving.  Repair any pavement damage due to existing 

pavement marker removal prior to the end of the work day.  Dispose of existing pavement markers as directed 

by the Engineer.  No direct payment will be made for this work, as it will be incidental to the paving operation. 

 

3) Work Zone Signing: 
  

Description 

 

Install advance/general warning work zone signs according to the Detail Drawing provided in these plans prior 

to beginning of work. Install and maintain signing in accordance with the attached drawings and Divisions 11 

and 12 of the 2012 Standard Specifications.   

 

(A) Installation 

 

Install all Advance/General warning work zone signs before beginning work on a particular map.  If signs are 

installed more than seven (7) calendar days prior to the beginning of work on a particular map, cover the signs 

until the work begins.  Install each work zone Advance/General warning sign separately and not on the same 

post or stand with any other sign except where an advisory speed plate or directional arrow is used. 

 

All stationary signing is to be installed as shown on the detail drawing unless otherwise directed by the 

Engineer. Once the signs have been installed, any sign relocations requested by the Department will be 

compensated in accordance with Section 104-7. Any additional signs other than the ones shown in the drawing 

will be compensated in accordance with Section 104-7.  
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No –Y- Line advance warning signage is required unless there’s more than 1,000 feet of resurfacing along the 

–Y- line. Whenever work proceeds through an intersection, portable signs shall be used for traffic control. 

There will be no direct compensation for any portable signing. 

  

If there is a period of construction inactivity longer than 14 calendar days, remove or cover advance/general 

warning work zone signs.  Uncover advance/general warning work zone signs no more than 7 calendar days 

before work resumes.  All other operations may be suspended upon failure to comply with the above 

requirements.  Such suspended operations would not be resumed until the above requirements are fulfilled. 

 

(B) Sign Removal 

 

All stationary work zone signs shall be removed once the project is substantially complete. The project is 

substantially complete when the resurfacing operations are completed and the shoulders are brought up to the 

same elevation as the proposed pavement and when pavement markings are installed. The pavement marking 

doesn’t have to be the final marking material to be considered substantially complete. Any remaining punch 

list items are to be completed with portable work zone signing. There will be no compensation for any portable 

signing.  Sign removal is a condition of final project acceptance.  

 

(C) Lane Closure Work Zone Signs 

 

Install any required lane closure signing needed during the life of the project in accordance with the Standard 

Drawing No. 1101.02, 1101.11 and 1110.02 of the 2012 Roadway Standard Drawings. Any required portable 

signs for lane closures are compensated in the contract pay item for Temporary Traffic Control. 

 

 

4) Measurement and Payment: 

 

Temporary traffic control work, including, but not limited to installation and removal of portable signs, cones, 

drums, skinny drums, flaggers, AFAD’s, changeable message boards, truck mounted attenuators, flashing 

arrow panels, and pilot vehicles will be paid at the contract lump sum price for Temporary Traffic Control. 

The Temporary Traffic Control pay item does not include work zone advance or general warning signs. Partial 

payments for Temporary Traffic Control will be made as follows:  The cumulative total of the lump sum price 

for temporary traffic control will be equal to the percent complete (project) as calculated for each partial pay 

estimate. Additional flashing arrow panels and message boards beyond those shown in the contract, detail 

drawings or Roadway Standard Drawings required by the Engineer will be paid as extra work in accordance 

with Article 104-7 of the Standard Specifications.   

 

The work of satisfactorily installing and removing work zone advance and/or general warning signs, including, 

but not limit to, furnishing, locating, installing, covering, uncovering and removing stationary signs will be 

measured for each required sign and paid at the contract price for Work Zone Advance/General Warning 

Signing (SF). Payment for Work Zone Advance/General Warning Signing will be limited to a maximum of 

90% of the total installed quantity.  The remaining 10% will be paid once all signs have been removed. 

 

The Lump Sum price for Temporary Traffic Control will include the work of four (4) flaggers per operation 

per map being utilized at the same time on any day.  If a pilot vehicle is used for an operation, the Lump Sum 

Price for Temporary Traffic Control will include the work of five (5) flaggers. The operator of a pilot vehicle 

will be considered one of the five flaggers.  Payment will be made per hour at a rate of $20.00 per hour for 
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each flagger over the included amount (four or five) that is approved by the Engineer as Supplemental 

Flagging. 

 

Payment will be made under: 

 

Pay Item             

    Pay Unit 

Temporary Traffic Control                 

Lump Sum 

Work Zone Advance/General Warning Signing       Square Foot 

Supplemental Flagging           

  Hour 

 

 

TIME LIMITATION FOR PAVEMENT MARKINGS AND MARKERS ON 

NEWLY RESURFACED AREAS 
 

 

Markings: Two-Lane, Two-Way Facilities 

 

For all two-lane, two-way facilities, place all edge lines and other symbols within 30 calendar days after they 

have been obliterated by the resurfacing operation. This 30 day requirement is an exception to the 15 day 

requirement in the 2012 Standard Specifications. All other pavement marking shall be installed in accordance 

with the 2012 Standard Specifications and the 2012 Roadway Standard Drawings 1205.01 through 1205.13. 

 

Markings: All Facilities 

 

Final pavement markings on a specific map are subject to an observation period that begins with the 

satisfactory completion of all pavement markings required on a specific map in accordance with Subarticle 

1205-3(H) of the 2012 Standard Specifications. Pavement markings shall be installed in accordance with the 

2012 Standard Specifications and the 2012 Roadway Standard Drawings 1205.01 through 1205.13 with the 

exception of the 30 day edge line requirement for 2 lane roads as described above.  

 

All characters, symbols and stop bars on concrete shall be either Type 2 or Type 3 Cold Applied Plastic or 

Heated-In-Place Thermoplastic as shown on NCDOT Approved Product List.  The quantity for characters, 

symbols and stop bars on concrete will be included in the pay items for Type 2 Cold Applied Plastic. 

 

All characters, symbols and stop bars on asphalt shall be either Heated-In-Place Thermoplastic or Extruded 

Thermoplastic as shown on NCDOT Approved Product List.  The quantity for characters, symbols and stop 

bars on asphalt will be included in the pay items for  

Heated-In-Place Thermoplastic. 

 

Markers: All Facilities 

 

Install permanent pavement markers within 60 calendar days after completing the resurfacing on each map. 

Pavement markers shall be installed in accordance with the 2012 Standard Specifications and the 2012 

Roadway Standard Drawing 1205.12 and 2012 Roadway Standard Drawings 1250.01 through 1253.01.  

 

Milled Rumble Strips: 
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When utilized, milled rumble strips shall be installed in accordance with the 2012 Standard Specifications and 

the 2012 Roadway Standard Drawing 665.01. 

 

 



57 

 

NON COLLUSION AFFIDAVIT 
 

EXECUTION OF BID  
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

CORPORATION 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or 

employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free 

competitive bidding in connection with any bid or contract, and that the Bidder intends to do the work with its own bonafide employees or 

subcontractors and is not bidding for the benefit of another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of Status under penalty of perjury under the laws 

of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any required 

statements concerning exceptions that are applicable. 
 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract with 

the State, or from any person seeking to do business with the State.  By execution of any response in this procurement, you attest, for your entire 

organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any employees of 

your organization. 
 

SIGNATURE OF CONTRACTOR 
 

 
Full name of Corporation 

 

 

 
Address as prequalified 

 

Attest  By  
Secretary/Assistant Secretary  President/Vice President/Assistant Vice President 

Select appropriate title  Select appropriate title 

   

   

   

Print or type Signer's name  Print or type Signer's name 

   

   

  CORPORATE SEAL 

   

  
 

AFFIDAVIT MUST BE NOTARIZED 
 

 

 

 
Subscribed and sworn to before me this the  

 

_______ day of _______________, 20_____ 

 

 

Signature of Notary Public 

Of __________________________County 

 

State of  ___________________________ 

 

My Commission Expires _______________ 

NOTARY SEAL 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 

LIMITED LIABILITY COMPANY 
 

 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or 

employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free 

competitive bidding in connection with any bid or contract, and that the Bidder intends to do the work with its own bonafide employees or 

subcontractors and is not bidding for the benefit of another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of Status under penalty of perjury under the laws 

of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any required 

statements concerning exceptions that are applicable. 
 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract with 

the State, or from any person seeking to do business with the State.  By execution of any response in this procurement, you attest, for your entire 

organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any employees of 

your organization. 

 
 

SIGNATURE OF CONTRACTOR 
 

 

 
Full Name of Firm 

 

 

 
Address as Prequalified 

 

 
 

 

  Signature of Manager  
Witness's Signature   Individually 

    
    
    

Print or type Signer's name   Print or type Signer's Name 
 

 

 

 

AFFIDAVIT MUST BE NOTARIZED 

 

 

Subscribed and sworn to before me this the 
 

_____ day of _____________________ 20__. 
 

 

Signature of Notary Public 
 

of ____________________________County 
 

State of ______________________________ 

 

My Commission Expires:________________ 

NOTARY SEAL 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

JOINT VENTURE (2) or (3) 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee of the 

bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free competitive bidding in connection 

with any bid or contract, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of another 

contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of Status under penalty of perjury under the laws of the United States 

in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any required statements concerning exceptions that 

are applicable. 
 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract with the State, or from 

any person seeking to do business with the State.  By execution of any response in this procurement, you attest, for your entire organization and its employees or 

agents, that you are not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

Instructions:  2 Joint Venturers Fill in lines (1), (2) and (3) and execute.  3 Joint Venturers Fill in lines (1), (2), (3) and (4) and execute.  On Line (1), fill in the 

name of the Joint Venture Company.  On Line (2), fill in the name of one of the joint venturers and execute below in the appropriate manner.  On Line (3), print or 

type the name of the other joint venturers and execute below in the appropriate manner.  On Line (4), fill in the name of the third joint venturer, if applicable and 

execute below in the appropriate manner. 
 

(1)  

 Name of Joint Venture 

(2)  

 Name of Contractor 

  

 Address as prequalified 
    

 Signature of Witness or Attest By Signature of Contractor 
    

 Print or type Signer's name  Print or type Signer's name 
    

 If Corporation, affix Corporate Seal and  

    
(3)  

 Name of Contractor 
  

 Address as prequalified 
    

 Signature of Witness or Attest By Signature of Contractor 
    

 Print or type Signer's name  Print or type Signer's name 
    
  

 If  Corporation, affix Corporate Seal and  
    

(4)  

 Name of Contractor (for 3 Joint Venture only) 
  

 Address as prequalified 

    

    

 Signature of Witness or Attest By Signature of Contractor 

    

 Print or type Signer's name  Print or type Signer's name 

    

  

If  Corporation, affix Corporate Seal   

NOTARY SEAL NOTARY SEAL NOTARY SEAL 

Affidavit must be notarized for Line (2) Affidavit must be notarized for Line (3) Affidavit must be notarized for Line (4) 

Subscribed and sworn to before me this  Subscribed and sworn to before me this  Subscribed and sworn to before me this  

_____day of______________________ 20___ _____day of ____________________ 20___ ____day of ___________________ 20_____ 

____________________________________ ____________________________________ ____________________________________ 

Signature of Notary Public Signature of Notary Public Signature of Notary Public 

of ____________________________County of ____________________________County of ____________________________County 

State of ______________________________ State of _______________________________ State of ______________________________ 

My Commission Expires:________________ My Commission Expires:_________________ My Commission Expires:________________ 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any 

official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action 

which is in restraint of free competitive bidding in connection with any bid or contract, and that the Bidder intends to do the work 

with its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 

 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of Status under penalty of perjury 

under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment 

Certification also includes any required statements concerning exceptions that are applicable. 

 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with 

a contract with the State, or from any person seeking to do business with the State.  By execution of any response in this 

procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has been 

offered, accepted, or promised by any employees of your organization. 
 

 

 

SIGNATURE OF CONTRACTOR  
 

Name of Contractor   

  Individual name 

   

 

Trading and doing business as 
  

  Full name of Firm 

   

 
Address as Prequalified 

 

 

   
Signature of Witness   Signature of Contractor, Individually 

   
Print or type Signer's name  Print or type Signer’s name 

   
 

 

 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 
 

_____ day of _____________________ 20__. 
 

 

Signature of Notary Public 
 

of ____________________________County 
 

State of ______________________________ 
 

My Commission Expires:________________ 

NOTARY SEAL 



61 

 

EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 

INDIVIDUAL DOING BUSINESS IN HIS OWN NAME 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or 

employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free 

competitive bidding in connection with any bid or contract, and that the Bidder intends to do the work with its own bonafide employees or 

subcontractors and is not bidding for the benefit of another contractor. 

 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of Status under penalty of perjury under the laws 

of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any required 

statements concerning exceptions that are applicable. 

 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract with 

the State, or from any person seeking to do business with the State.  By execution of any response in this procurement, you attest, for your entire 

organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any employees of 

your organization. 
 

 

 

SIGNATURE OF CONTRACTOR 
 

Name of Contractor  

 Print or type Individual name 

 

 
Address as Prequalified 

 

 

  

 Signature of Contractor, Individually 

  

  

 Print or type Signer's Name 

  

  
Signature of Witness  

  

  
Print or type Signer’s name  

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 
 

_____ day of _____________________ 20__. 
 

 

Signature of Notary Public 
 

of ____________________________County 
 

State of ______________________________ 
 

My Commission Expires:________________ 

NOTARY SEAL 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 

PARTNERSHIP 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any 

official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action 

which is in restraint of free competitive bidding in connection with any bid or contract, and that the Bidder intends to do the work 

with its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 

 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of Status under penalty of perjury 

under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment 

Certification also includes any required statements concerning exceptions that are applicable. 

 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with 

a contract with the State, or from any person seeking to do business with the State.  By execution of any response in this 

procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has been 

offered, accepted, or promised by any employees of your organization. 

 

SIGNATURE OF CONTRACTOR  
 

 

Full Name of Partnership 
 

 

Address as Prequalified 
 

 

 By  

Signature of Witness  Signature of Partner 
 

 

   

Print or type Signer's name  Print or type Signer's name 

 

 

AFFIDAVIT MUST BE NOTARIZED 
 

 
Subscribed and sworn to before me this the 

 

day of _____________________ 20_____. 

 

 

  

Signature of Notary Public 

 

of ____________________________County 

  

 

State of ______________________________ 

  

 

My Commission Expires:_________________ 

  

   

 

 

NOTARY SEAL 



63 

 

DEBARMENT CERTIFICATION 

 

Conditions for certification: 

 

1. The prequalified bidder shall provide immediate written notice to the Department if at any time the bidder 

learns that his certification was erroneous when he submitted his debarment certification or explanation 

that is file with the Department, or has become erroneous because of changed circumstances.  

 

2. The terms covered transaction, debarred, suspended, ineligible, lower tier covered transaction, 

participant, person, primary covered transaction, principal, proposal, and voluntarily excluded, as 

used in this provision, have the meanings set out in the Definitions and Coverage sections of the rules 

implementing Executive Order 12549. A copy of the Federal Rules requiring this certification and 

detailing the definitions and coverages may be obtained from the Contract Officer of the Department.  

 

3. The prequalified bidder agrees by submitting this form, that he will not knowingly enter into any lower tier 

covered transaction with a person who is debarred, suspended, declared ineligible, or voluntarily excluded 

from participation in NCDOT contracts, unless authorized by the Department.  

 

4. For Federal Aid projects, the prequalified bidder further agrees that by submitting this form he will include 

the Federal-Aid Provision titled Required Contract Provisions Federal-Aid Construction Contract 

(Form FHWA PR 1273) provided by the Department, without subsequent modification, in all lower tier 

covered transactions.  

 

5. The prequalified bidder may rely upon a certification of a participant in a lower tier covered transaction 

that he is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless 

he knows that the certification is erroneous. The bidder may decide the method and frequency by which he 

will determine the eligibility of his subcontractors.  

 

6. Nothing contained in the foregoing shall be construed to require establishment of a system of records in 

order to render in good faith the certification required by this provision. The knowledge and information of 

a participant is not required to exceed that which is normally possessed by a prudent person in the ordinary 

course of business dealings.  

 

7. Except as authorized in paragraph 6 herein, the Department may terminate any contract if the bidder 

knowingly enters into a lower tier covered transaction with a person who is suspended, debarred, 

ineligible, or voluntarily excluded from participation in this transaction, in addition to other remedies 

available by the Federal Government. 
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DEBARMENT CERTIFICATION 

 

The prequalified bidder certifies to the best of his knowledge and belief, that he and his principals:   

 

a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily 

excluded from covered transactions by any Federal department or agency; 

 
b. Have not within a three-year period preceding this proposal been convicted of or had a civil judgment 

rendered against them for commission of fraud or a criminal offense in connection with obtaining, 
attempting to obtain, or performing a public (Federal, State or local) transaction or contract under a public 
transaction; violation of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records; making false statements; or receiving stolen property;  

 
c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (Federal, 

State or local) with commission of any of the offenses enumerated in paragraph b. of this certification; and  

 

d. Have not within a three-year period preceding this proposal had one or more public transactions (Federal, 

State or local) terminated for cause or default. 

 

e. Will submit a revised Debarment Certification immediately if his status changes and will show in his bid 

proposal an explanation for the change in status. 
 

If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation with this 
submittal. An explanation will not necessarily result in denial of participation in a contract.  

 

Failure to submit a non-collusion affidavit and debarment certification will result in the prequalified bidder's 

bid being considered non-responsive. 
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Form DBE-IS

Submit with Invoice To: Wayne Whorton

North Carolina Department of Transportation

District Office

295 Wilmington Hwy., Suite A

Jacksonville, NC  28540

Invoice Line 

Item 

Reference Payer Name

Payer Federal 

Tax Id

Subcontractor / 

Subconsultant/ 

Material Supplier      

Name

Subcontractor / 

Subconsultant / 

Material Supplier 

Federal Tax Id

Amount Paid To 

Subcontractor / 

Subconsultant / 

Material Supplier 

This Invoice

Date Paid To 

Subcontractor / 

Subconsultant / 

Material Supplier 

This Invoice

                         

                              

                              

                              

                              

                              

                              

                              

Total Amount Paid to Subcontractor Firms $     

NOTE:  - These documents are scanned into our Fiscal program.  Please do not highlight or shade the figures.

I certify that this information accurately relects actual payments made and the dates the payments were made to Subcontractors/

Subconsultants/Material Suppliers on the above referenced project.

Signature Title

Print Name Date

Rev. 01/07

Department of Transportation

State of North Carolina

Subcontractor Payment Information

Signed

Date of Invoice

Firm Invoice No. Reference

NCDOT PO / Contract Number

WBS No. (State Project No.)
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LISTING OF MBE & WBE SUBCONTRACTORS 
Sheet ________ of  __________ 

 

FIRM NAME AND 

ADDRESS 

MBE 

or 

WBE 

ITEM 

NO. 

ITEM 

DESCRIPTION 

* 

AGREED 

UPON 

UNIT 

PRICE 

** DOLLAR 

VOLUME OF 

ITEM 

 

 
     

 

 
     

 

 
     

 

 
     

 

 
     

 

 
     

 

 
     

 

 
     

 

 
     

 

 
     

 

 
     

 

 

     

 

* The Dollar Volume shown in this 

column shall be the Actual Price Agreed 

Upon by the Prime Contractor and the 

MBE and/or WBE subcontractor, and 

these prices will be used to determine the 

percentage of the MBE and/or WBE 

participation in the contract. 

 

** Must have entry even if figure to be 

entered is zero. 

 

** Dollar Volume of MBE 

Subcontractor 

$ 

____________ 

MBE Percentage of Total Contract Bid 

Price 

  ____________ 

% 

** Dollar Volume of WBE 

Subcontractor 

$ 

____________ 

WBE Percentage of Total Contract Bid 

Price 

  ____________ 

% 

This form must be completed in order for the Bid to be considered responsive and be publicly read.   

Bidders with no MBE and/or WBE participation must so indicate this on the form by entering the word 

or number zero. 
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North Carolina Department of Transportation 

PURCHASE ORDER CONTRACT BID FORM 
Work Order Number:  3.106711 and 3.206711  

Surfacing, Resurfacing, Leveling and Widening on Various Roads Upon Request  

 

ITEM DESC SECT DESCRIPTION QTY UNIT UNIT 

PRICE 

AMOUNT 

BID 

10 0000100000-N 800 Mobilization 10 EA   
20 1220000000-E 545 Incidental Stone Base 250 

 

TON   

30 1297000000-E 607 Milling Asphalt Pavement, 0”- 3” Depth 1000 SY   
40 1330000000-E 607 Incidental Milling 500 SY   

      PAYMENT TIER CASE I       
50 1489000000-E SP Asphalt Conc. Base Course,  Type B 25.0 B 

Case I  (0 to 500 Tons) (Widening) 

500  TON   

60 1498000000-E 610 Asphalt Conc. Intermediate Course,  Type I 19.0 B 

Case I  (0 to 500 Tons) 

500 TON   

70 1519000000-E 610 Asphalt Conc. Surface Course,  Type S 9.5 B 

Case I  (0 to 500 Tons) 

500 TON   

80  1525000000-E 610 Asphalt Conc. Surface Course,  Type SF 9.5 A 

Case I  (0 to 500 Tons) 

500 TON   

90 1526000000-E 610 Asphalt Conc. Surface Course,  Type S 4.75 A 

Case I  (0 to 500 Tons) 

500 TON   

   PAYMENT TIER CASE II     
100 1489000000-E SP Asphalt Conc. Base Course,  Type B 25.0 B 

Case II  (501 to 1000 Tons) (Widening) 

1000 TON   

110 1498000000-E 610 Asphalt Conc. Intermediate Course,  Type I 19.0 B 

Case II  (501 to 1000 Tons) 

1000 TON   

120 1519000000-E

  

610 Asphalt Conc. Surface Course,  Type S 9.5 B 

Case II  (501 to 1000 Tons) 

1000

  

TON   

130 1525000000-E 610 Asphalt Conc. Surface Course,  Type SF 9.5 A 

Case II  (501 to 1000 Tons) 

1000 TON   

140 1526000000-E 610 Asphalt Conc. Surface Course, Type S 4.75 A 

Case II  (501 to 1000 Tons) 

1000 TON   

   END PAYMENT CASES     
150 1560000000-E 620 Asphalt Binder For Plant Mix   Grade PG 64-22 650 TON   
160 1880000000-E SP Patching Existing Pavement 150 TON   
170 2830000000-N 858 Adjustment of Catch Basins, Drop Inlets and 

Manholes 

10 EA   

180 

 

2845000000-N 858 Adjustment of Meter Boxes or Valve Boxes 10 EA   

        

 

 

 

 

 

 

TOTAL BID FOR PROJECT:_________________________ 
 

CONTRACTOR________________________________________________________________________________________________ 
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ADDRESS_____________________________________________________________________________________________________ 

 

Federal Identification Number________________________________  

 

Contractors License Number_________________________________ 

  
Authorized Agent____________________________________  Title______________________ 

 
Signature___________________________________________      Date____________________ 

 
Witness____________________________________________   Title______________________ 

 

Signature___________________________________________      Date_____________________ 

  
THIS SECTION TO BE COMPLETED BY NORTH CAROLINA DEPARTMENT OF TRANSPORTATION 

This bid has been reviewed in accordance with Article 103-1 of the Standard Specifications for Roads and Structures 2006.  

 

Reviewed by_____________________________________________________                    Date ___________________ 

 

Accepted by NCDOT______________________________________________                   Date  ___________________ 

 

 

 

 

CORPORATE 

SEAL  

 

 

CORPORATE 

SEAL    


